



1242 Transit Ave.
 Pomona, CA 91766
 CSLB. 1057266
 DIR. PW-LR-1000455020
 DGS. SB / SBPW # 2017898
 CUCP. DBE # 50620
 LAC. LSBE # 090869
 METRO. SBE # 9094

PROPOSAL

BID NUMBER 220517A-02
 PREPARED BY Don Seo
 EMAIL don.seo@amebuilders.net
 PHONE (714) 719-4223
 DATE 6/18/2023

TO
City of Garden Grove

PROJECT NAME / LOCATION
Silicone Roofing Project 02-2023
 11277 Garden Grove Blvd.
 Garden Grove, CA

DESIGN PHASE	ADDENDUM
WAGE SCALE	WARRANTY
Prevailing wage	

WE HEREBY SUBMIT A PROPOSAL TO FURNISH AND INSTALL

The work is including, but not limited to:

Asbestos Test **\$ 1,075.00**
 Perform asbestos survey
 Patch holes after sampling

Air Compressor Removal **\$ 4,200.00**
 Remove/haul existing air compressor and its associated parts entirely
 Remove the curb and fill with the same kind of adjacent material

Rotate Roof Hatch **\$ 5,800.00**
 Modify existing curb to accommodate a new curb opening
 Provide backing for a new ladder location
 Remove and reinstall the existing ladder at the new location. **Reuse the existing ladder
 Modify existing drywall soffit as needed

Coating Over Existing Coping Metal **\$ 12,840.00**
 Prep the existing coping
 Seal with One Flashing along the coping
 Coat over the coping with silicone coating
Required additional working day(s): 7

New Coping at Equipment Screen **\$ 2,600.00**
 New coping 80 lf only at the missing location

Asbestos Abatement - Roof Mastic **\$ 6,790.00**
 Asbestos abatement
 3rd party clearance

Required additional working day(s): 15

EXCLUSIONS

- Permit fees
- Owner's allowance/contingency
- Night and weekend work

WE PROPOSE HEREBY TO FURNISH LABOR, MATERIAL AND EQUIPMENT TO COMPLETE IN ACCORDANCE WITH ABOVE SPECIFICATIONS, FOR THE SUM OF

Thirty Three Thousand Three Hundred Five Dollars (\$ **33,305.00**)

THIS PROPOSAL MAY BE WITHDRAWN BY US, IF NOT ACCEPTED WITHIN 30 DAYS.

Thank you so much for this opportunity.