CONSULTANT AGREEMENT

THIS AGREEMENT is made this 12t day of January 2016, by the CITY OF
GARDEN GROVE, a municipal corporation, ("CITY”), and Engineering Resources of
Southern California, Inc., a California Corporation ("CONSULTANT").

RECITALS
The following recitals are a substantive part of this Agreement:

1. This Agreement is entered into pursuant to Garden Grove Council
authorization dated January 12, 2016

2. CITY desires to utilize the services of CONSULTANT to provide On-Call Civil
Engineering Plan Checking and Construction Inspection services.

3. CONSULTANT is qualified by virtue of experience, training, education
and expertise to accomplish services.

AGREEMENT
THE PARTIES MUTUALLY AGREE AS FOLLOWS:

1. Term of Agreement: The term of this Agreement shall be for a period of
three (3) years commencing upon the date of full execution of the Agreement.

a. Following expiration of the original term as described above, there will be
an option to extend said Agreement for two (2) additional two (2) year
terms, (from the date of execution), Option years shall be the sole
option of the CITY. This Agreement may be terminated by the CITY
without cause. In such event, the CITY will compensate CONSULTANT for
work performed to date in accordance with proposal, which is attached
as Exhibit A and is hereby incorporated by reference. CONSULTANT is
required to present evidence to support performed work.

2. Services to be Provided: The services to be performed by CONSULTANT
shall consist of the services as further specified in CONSULTANT'S proposal
attached hereto as Exhibit “A” and incorporated herein by reference.
CONSULTANT agrees that is provision of Services under this agreement shall be
within accepted accordance with customary and wusual practices in
CONSULTANT'S profession. By executing this Agreement, CONSULTANT
warrants that it has carefully considered how the work should be performed
and fully understands the facilities, difficulties, and restrictions attending
performance of the work under this agreement.

3. Compensation. CONSULTANT shall be compensated as follows:



4.

3.1

3.2

3.3

3.4

3.5

Amount. CONSULTANT shall be compensated in accordance with the
rate schedule set forth in Exhibit “B”,

Not to Exceed. The Parties agree that CONSULTANT shall bill for the
Services provided by CONSULTANT to City on an hourly basis, except
where otherwise set forth herein, provided compensation under this
Proposal shall not exceed $500,000. CONSULTANT warrants that all
services will be performed in a competent, professional and
satisfactory manner in accordance with the standards prevalent in the
industry for such services. CONSULTANT shall not be compensated
for any services rendered in connection with its performance of this
Agreement, which are in addition to those set forth herein, unless such
additional services are authorized in advance and in writing by the City
Manager. The Proposal and this Agreement do not guarantee any
specific amount of work.

Payment. For work under this Agreement, payment shall be made per
monthly invoice. For extra work not a part of this Agreement, a
written authorization by CITY will be required and payment shall be
based on hourly rates as provided in Exhibit “B”.

Records of Expenses. CONSULTANT shall keep complete and accurate
records of payroll costs, travel and incidental expenses. These records
will be made available at reasonable times to CITY.

Termination. CITY and CONSULTANT shall each have the right to
terminate this Agreement, without cause, by giving thirty-(30) days
written notice of termination to the other party. If CITY terminates the
project, then the provisions of paragraph 3 shall apply to that portion
of the work completed.

Insurance Requirements

4.1

4.2

4.3

Commencement of Work CONSULTANT shall not commence work
under this Agreement until all certificates and endorsements have
been received and approved by the CITY. All insurance required by this
Agreement shall contain a Statement of Obligation on the part of the
carrier to notify the CITY of any material change, cancellation, or
termination at least thirty (30) days in advance.

Workers Compensation Insurance For the duration of this Agreement,
CONSULTANT and all subcontractors shall maintain Workers
Compensation Insurance in the amount and type required by law, if
applicable. The insurer shall waive its rights of subrogation against
the CITY, its officers, officials, agents, employees, and volunteers,

Insurance Amounts CONSULTANT shall maintain the following
insurance for the duration of this Agreement:
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a) Commercial general liability in the amount of $1,000,000 per
occurrence; (claims made and modified occurrence policies are
not acceptable); Insurance companies must be admitted and
licensed in California and have a Best’s Guide Rating of A-, Class
VII or better, as approved by the CITY;

b) Automobile liability in the amount of $1,000,000 per
occurrence; (claims made and modified occurrence policies are
not acceptable) Insurance companies must be admitted and
licensed in California and have a Best’s Guide Rating of A-, Class
VII or better, as approved by the CITY.

c) Professional liability in the amount of $1,000,000 per
occurrence; Insurance companies must be acceptable to CITY
and have an AM Best’'s Guide Rating of A-, Class VII or better,
as approved by the CITY. If the policy is written on a “claims
made” basis, the policy shall be continued in full force and effect
at all times during the term of the agreement, and for a period
of three (3) years from the date of the completion of services
provided. In the event of termination, cancellation, or material
change in the policy, professional/consultant shall obtain
continuing insurance coverage for the prior acts or omissions of
professional/consultant during the course of performing services
under the term of the agreement. The coverage shall be
evidenced by either a new policy evidencing no gap in coverage,
or by obtaining separate extended “tail” coverage with the
present or new carrier.

An Additional Insured Endorsement, ongoing and completed
operations, for the policy under section 4.3 (a) shall designate CITY,
its officers, officials, employees, agents, and volunteers as additional
insureds for liability arising out of work or operations performed by or
on behalf of the CONSULTANT. CONSULTANT shall provide to CITY
proof of insurance and endorsement forms that conform to city's
requirements, as approved by the CITY.

An Additional Insured Endorsement for the policy under section 4.3 (b)
shall designate CITY, its officers, officials, employees, agents, and
volunteers as additional insureds for automobiles owned, lease, hired,
or borrowed by CONSULTANT. CONSULTANT shall provide to CITY
proof of insurance and endorsement forms that conform to CITY's
requirements, as approved by the CITY,

For any claims related to this Agreement, CONSULTANT’s insurance
coverage shall be primary insurance as respects to CITY, its officers,
officials, employees, agents, and volunteers. Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees,
agents, or volunteers shall be excess of the CONSULTANT’s insurance
and shall not contribute with it.
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7.

If CONTRACTOR maintains higher insurance limits than the minimums shown
above, CONTRACTOR shall provide coverage for the higher insurance limits
otherwise maintained by the CONTRACTOR.

Non-Liability of Officials and Employees of the CITY. No official or
employee of CITY shall be personally liable to CONSULTANT in the event of
any default or breach by CITY, or for any amount, which may become due to
CONSULTANT.

Non-Discrimination. CONSULTANT covenants there shall be no
discrimination against any person or group due to race, color, creed, religion,
sex, marital status, age, handicap, national origin or ancestry, in any activity
pursuant to this Agreement.

Independent Contractor. It is understood and agreed that CONSULTANT,
including CONSULTANT’s employees, shall act and be independent
contractor(s) and not agent(s) or employee(s) of CITY, and that no
relationship  of employer-employee exists between the parties.
CONSULTANT's assigned personnel shall not obtain or be entitled to any
rights or benefits that accrue to, or are payable to, CITY employees, and
CONSULTANT shall so inform each employee organization and each employee
who is hired or retained under this Agreement. CITY is not required to make
any deductions or withholdings from the compensation payable to
CONSULTANT under the provisions of this Agreement, and is not required to
issue W-2 Forms for income and employment tax purposes for any of
CONSULTANT's assigned personnel. CONSULTANT hereby expressly assumes
all responsibility and liability for the payment of wages and benefits to its
assigned personnel, and all related reporting and withholding obligations.
CONSULTANT hereby agrees to indemnify and hold CITY harmless from any
and all claims or liabilities that CITY may incur arising from any contention by
any third party, including, but not limited to, any employee of CONSULTANT
or any federal or state agency or other entity, that an employer-employee
relationship exists by reason of this Agreement, including, without limitation,
claims that CITY is responsible for retirement or other benefits allegedly
accruing to CONSULTANT's assigned personnel.

Compliance With Law. CONSULTANT shall comply with all applicable laws,
ordinances, codes and regulations of the federal, state and local government.
CONSULTANT shall comply with, and shall be responsible for causing all
contractors and subcontractors performing any of the work pursuant to this
Agreement, if any, to comply with, all applicable federal and state labor
standards, including, to the extent applicable, the prevailing wage
requirements promulgated by the Director of Industrial Relations of the State
of California Department of Labor. The City makes no warranty or
representation concerning whether any of the work performed pursuant to
this Agreement constitutes public works subject to the prevailing wage
requirements.



10.

11,

12,

13.

14,

15.

Disclosure of Documents. All documents or other information developed
or received by CONSULTANT are confidential and shall not be disclosed
without authorization by CITY, unless disclosure is required by law.

Ownership of Work Product. All documents or other information
developed or received by CONSULTANT shall be the property of CITY.
CONSULTANT shall provide CITY with copies of these items upon demand or
upon termination of this Agreement.

Conflict of Interest and Reporting. CONSULTANT shall at all times avoid
conflict of interest or appearance of conflict of interest in performance of this
Agreement.

Notices. All notices shall be personally delivered or mailed to the below
listed addresses, or to such other addresses as may be designated by written
notice. These addresses shall be used for delivery of service of process.

(a) Address of CONSULTANT is as follows:
Robert Righetti
Engineering Resources of Southern California, Inc.
3550 East Florida Ave. Suite B
Hemet, CA 92544

(b)  Address of CITY is as follows (with a copy to):

Engineering: City Attorney

City of Garden Grove City of Garden Grove
P.O. Box 3070 P.O. Box 3070

Garden Grove, CA 92840 Garden Grove, CA 92840

CONSULTANT'S Proposal. This Agreement shall include CONSULTANT'S
proposal, Exhibit "A” hereto, which shall be incorporated herein. In the event
of any inconsistency between the terms of the proposal and this Agreement,
this Agreement shall govern.

Licenses, Permits and Fees. At its sole expense, CONSULTANT shall
obtain a Garden Grove Business License, all permits and licenses as may
be required by this Agreement.

Familiarity With Work. By executing this Agreement, CONSULTANT
warrants that: (1) it has investigated the work to be performed; (2) it has
investigated the site of the work and is aware of all conditions there; and (3)
it understands the facilities, difficulties and restrictions of the work under this
Agreement. Should CONSULTANT discover any latent or unknown conditions
materially differing from those inherent in the work or as represented by
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16.

17.

18.

19.

20.

CITY, it shall immediately inform CITY of this and shall not proceed, except
at CONSULTANT'S risk, until written instructions are received from CITY,

Time of Essence. Time is of the essence in the performance of this
Agreement,

Limitations Upon Subcontracting and Assignment. The experience,
knowledge, capability and reputation of CONSULTANT, its principals and
employees were a substantial inducement for CITY to enter into this
Agreement. CONSULTANT shall not contract with any other entity to perform
the services required without written approval of the CITY. This Agreement
may not be assigned voluntarily or by operation of law, without the prior
written approval of CITY. If CONSULTANT is permitted to subcontract any
part of this Agreement, CONSULTANT shall be responsible to CITY for the
acts and omissions of its subcontractor as it is for persons directly employed.
Nothing contained in this Agreement shall create any contractual relationship
between any subcontractor and CITY. All persons engaged in the work will
be considered employees of CONSULTANT. CITY will deal directly with and
will make all payments to CONSULTANT.

Authority to Execute. The persons executing this Agreement on behalf of
the parties warrant that they are duly authorized to execute this Agreement
and that by executing this Agreement, the parties are formally bound.

Indemnification. To the fullest extent permitted by law, CONSULTANT
agrees to protect, defend, and hold harmless CITY and its elective or
appointive boards, officers, agents, and employees from any and all claims,
liabilities, expenses, or damages of any nature, including attorneys' fees, for
injury or death of any person, or damages of any nature, including
interference with use of property, arising out of, or in any way connected
with the negligence, recklessness and/or intentional wrongful conduct of
CONSULTANT, CONSULTANT'S agents, officers, employees, subcontractors,
or independent contractors hired by CONSULTANT in the performance of the
Agreement. The only exception to CONSULTANT'S responsibility to protect,
defend, and hold harmless CITY, is due to the negligence, recklessness
and/or wrongful conduct of CITY, or any of its elective or appointive boards,
officers, agents, or employees.

This hold harmless agreement shall apply to all liability regardless of whether
any insurance policies are applicable. The policy limits do not act as a
limitation upon the amount of indemnification to be provided by
CONSULTANT.

Modification. This Agreement constitutes the entire agreement between the
parties and supersedes any previous agreements, oral or written. This
Agreement may be modified only by subsequent mutual written agreement
executed by CITY and CONSULTANT.



21.

22.

23.

24,

Waiver. All waivers of the provisions of this Agreement must be in writing
by the appropriate authorities of the CITY and CONSULTANT.

California Law. This Agreement shall be construed in accordance with the
laws of the State of California. Any action commenced about this Agreement
shall be filed in the central branch of the Orange County Superior Court.

Interpretation. This Agreement shall be interpreted as though prepared by
both parties

Preservation of Agreement. Should any provision of this Agreement be
found invalid or unenforceable, the decision shall affect only the provision
interpreted, and all remaining provisions shall remain enforceable,

[SIGNATURES ON FOLLOWING PAGE]



IN WITNESS THEREOF, these parties hereto have caused this Agreement
to be executed as of the date set forth opposite the respective signatures.

“CITY"”
CITY OF GARDEN GROVE

Dated: , 2016 By:

City Manager

ATTEST "CONSULTANT"
Engineering Resources

By: h :
City Clerk Title: John MJ Brudin, President
Dated: , 2016 Dated: Decerl ber 22, , 2015

APPROVED AS TO FORM:

If CONSULTANT/CONTRACTOR is a
corporation, a Corporate Resolution
and/or Corporate Seal is required. If
a partnership, Statement of
Partnership must be submitted to
CITY

Garden Grove City Attorney

Dated: , 2016




EXHIBIT "A"

PROPOSAL



EERING

October 29, 2015

City of Garden Grove

Mr. Dan Candelaria, City Engineer
11222 Acacia Parkway

Garden Grove, CA. 92840

RE: Fee Proposal (Schedule) for Professional Civil Engineering Plan Checking &
Construction Inspection Services

Dear Dan:

Please find enclosed our fee proposal for Engineering Resources of Southern California,
Inc., (ERSC), to provide As-Needed Professional Civil Engineering Plan Checking and
Construction Inspection Services of land development projects in the City of Garden
Grove. Recognizing that this is a proposal for ongoing services over an extended period
of time, our fee proposal has been crafted to pass on to the city substantial cost savings
from our adopted schedule of hourly rates. Recognizing that the city has been a good
client in the past, we wanted to extend to you the best competitive rates possible so that
the city can obtain these services under a budget neutral scenario. We would also extend
the offer to the city to discuss or negotiate any of our fees contained in this proposal or
the methodologies proposed as necessary in order to obtain the best rate possible for the
city that meets that goal.

After careful review of the City’s current adopted fee schedule, we believe that not all of
the requested services that need to be performed are covered under the adopted fees.
However, we believe that we can perform most of the necessary work under the city’s
current fee schedule. We would propose the following:

1. Where a task is covered by an hourly rate under the city’s adopted fee schedule,
we will perform the work for that adopted hourly rate.

2. Where a task is covered by a percent of project cost, we will perform the work for
90% of the fee collected by the city. This will leave 10% for the city’s own
administration purposes.

3. Where a task is not covered under the current city fee schedule, and the city
wishes us to proceed with the work, we will use the attached hourly rate schedule
for our team members. (See Attachment “17).

3550 E. Frorina Ave. Suire B
Hemer, CA 92544

(951) 765-6622

(951) 765-6621 rax

/



City of Garden Grove

Fee Proposal

Professional Civil Engineer Services
Plan Check and Inspection

October 29, 2015

Page 2

We will use a system of project specific tracking numbers for our billing so that every
project and task assignment will be documented to allow audit and monitoring of all
effort expended by our team members. For assignments performed under an hourly rate,
invoicing will show the amount of hours and the allowable rate under the city’s fee
schedule and the approved agreement. For assignments performed under a percent of feet
collected, the amount of the fee collected under the city’s fee schedule and the percent
being invoiced from that fee will be shown. Invoicing for percent of fee work will be
done by an estimate of the percentage of the work completed. Typical billing stages for
percent of fee effort is 50% complete, 75% complete and 100% complete. However,
these terms can be discussed and refined during negotiations with the city.

One of the problems that can develop is related to projects that require extensive reviews
and coordination, exceeding the normal process of 3 or 4 submittals. When these projects
are encountered, we will issue a “Project in Trouble” report, and a meeting will be held
with the developer and his design engineer. It may be necessary at the meeting to impose
additional fees upon the developer in order to cover the time and effort that may be
required to achieve an approvable set of plans and support documentation. It is
anticipated that the city will work with us to obtain adequate compensation from the
developer to cover the cost of processing his project.

All in all, it is our desire to assist the city in maintaining a budget neutral scenario with
minimal impact on the city’s general fund budget so that all work is covered by the
developer under the adopted fee schedule of the city. When this is not possible, we will
make every effort to keep the cost to the city at a minimum with our reduced rates.

We truly appreciate the long term relationship that we have had with the city, and want to
show our gratitude by continuing to offer these reduced rates. These rates are valid for the
full period of the proposed contract duration, except as otherwise allowed by the city
through subsequent negotiation.

A copy of our current published fee schedule is also enclosed for your review and
comparison with our currently proposed fee schedule.

If you have any questions about the information provided in our Fee Proposal, please feel
free to contact me at (951) 765-6622 or by email at matt@erscinc.com.

Sincerely,

Matt Brudin
President

MB/1r



ATTACHMENT "1"

Proposed Billing Rate Schedule for Garden Grove
Effective 10/29/2015

Standard Rates
Billing Title Employee (As of Jan. Froposed
2008)
Principal Mait Brudin $185.00 $152.00
Principal Engineer * Brian Thomas $165.00 $145.00
Principal Engineer * Mo Ahmadi $165.00 $140.00
Principal Engineer * Robert Righetti $165.00 $135.00
Kris Winchak
Engineer V * Reza Toorzani $155.00 $125.00
Engineer lli* $105.00 $82.00
Engineer II* $90.00 $70.00
Landscape Architect $125.00 $100.00
2.6 x Direct Prevailing
Construction Manager * Salary Wage
Phil Laos 2.6 x Direct Prevailing
Construction Inspector * | Joe Axtell Salary Wage
Clerical * $55.00 $42.00

* Note: The "Proposed” Billing Rates for these classifications will be used for
additional staff resources as requested by the City. These rates will only apply
when a task or assignment is not covered by the city’s fee schedule, and only
when approved and directed by the city. Because of State of California
regulatory requirements, our rates for construction inspection must conform
with the minimum prevailing wages rates.
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) E=NGINEERING
HRESOURGES

OF SOUTHERN CALIFORNIA, INC.

October 29, 2015

City of Garden Grove

Mr. Dan Candelaria, City Engineer
11222 Acacia Parkway

Garden Grove, CA 92840

RE: Proposal for On-Call Civil Engineering Plan Checking & On-Call
Construction Inspection Services

Dear Dan:

Thank you for considering Engineering Resources of Southern California, Inc., (ERSC),
to provide On-Call Civil Engineering Plan Check and On-Call Construction Inspection
Services for the City of Garden Grove. We understand that the City desires support
services for the review and inspection of development application packages,
improvement plans, design studies and other support documents as well as other support
services related to processing land development applications for the future development
and construction of private and public improvements within the city. All work will be
managed from our Hemet, CA. office, located at 3550 E. Florida Avenue, Suite B,
Hemet, CA 92544. However, we are pleased to announce we have a new office in Irvine
that will be actively supportive of all services we may offer to the city in the future.

We have reviewed the city’s RFP, dated September 15, 2015, the sample agreement and
Insurance Requirements, and ERSC is prepared to offer the services of our municipal
services staff to assist the city in this capacity. Our proposed staff will be individuals that
are well known to you and with whom you have an established level of trust, and they
possess a broad background in providing these services. We hope that our proven
excellence and dependability in this capacity will be ably attested to in our proposal.

Our team members will be available without reservation upon request to perform the
services you need on compensation or fee basis as provided in our Fee Proposal which
has been submitted in an envelope separate from this proposal. This Proposal is valid

for 120 days.

If you have any questions about the information provided in our proposal, please feel free
to contact me at the Hemet office, (951) 765-6622 or by email at matt@erscinc.com.

Sincerely, W

Matt Brudin
President
MB/rr

3550 E. Froripa Ave. Surte B
Hemer, CA 92544

(951) 765-6622

(951) 765-6621 rax
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PROPOSAL FOR ON-CALL CIVIL ENGINEERING PLAN CHECKING &
ON-CALL CONSTRUCTION INSPECTION SERVICES

CITY OF GARDEN GROVE
BACKGROUND AND PROJECT SUMMARY

Based on our review of the City’s Request for Proposal (RFP) dated September 15, 2015, and in
reflection upon our past working relationship with City Staff providing all of the services requested
in the RFP, it is our understanding that the City of Garden Grove wishes to contract for On-Call
Civil Engineering Plan Checking and On-Call Construction Inspection Services for the independent
review of private land development applications and capital improvement project submittals along
with the associated improvement plans and technical studies processed through the City, as well as
the as-needed field representation and review for private land development and capital improvement
projects that may occur under city issued permits and franchise agreements (such as with various
public utilities). Since its inception, Engineering Resources of Southern California, Inc., (ERSC)
has built a solid reputation for providing the kind of services that the City of Garden Grove is
seeking, and we have cultivated a unique and thorough understanding of the community of Garden
Grove and all of its stakeholders and associated agencies as a result of past service to the city.

Besides the typical features associated with the city’s
infrastructure and public right of way that are much like other
cities around southern California, Garden Grove has some
©4 unique elements that make the city much different from other
*  communities primarily due to its land use practice during the
~early years of cityhood with large residential lots, flat
. topography and physical location within a very heavily
developed region of Orange County. One of the obvious results
* was an infrastructure that was designed for lower density
. capacities, and therefore requires periodic revisits to the master
% plann
. ed
desig 3
n elements, and the associated models that KA
support those plans. In addition, Garden hie] $
Grove’s proximity to very intensely visited Wﬁ
and active recreational venues, both natural e
and developed, along with a changing and ‘
very diverse population with a high i
1

percentage of young and middle-aged
residents (See the chart on this page) has
placed heavier burdens upon the
infrastructure as visitors and residents of
adjacent communities commute from the

City of Garden Grove Proposal for On-Call Civil Engineering Plan Checking &
On-Call Construction Inspection Services
Engineering Resources of Southern California, Inc. Page 1



PROPOSAL FOR ON-CALL CIVIL ENGINEERING PLAN CHECKING &
ON-CALL CONSTRUCTION INSPECTION SERVICES

CITY OF GARDEN GROVE

22, 57 and 605 freeways and through the city of Garden Grove. This, coupled with a variety of new
and future developing land uses, will rely heavily upon the developed and future infrastructure
improvements that the city is charged with maintaining and upgrading. All of these issues have a
direct bearing upon how development related improvements are planned, approved and constructed
without being detrimental to the quality of life in the city. New development must receive the input
and assistance of every department, commission, agency and the public in order to provide the
Planning Commission and City Council with the information needed to establish the best
development guidelines and entitlements to promote new improvements that will be an asset and
direct enhancement of the existing quality of life in the City of Garden Grove. And, as these new
developments and infrastructure are built, experienced and qualified field inspectors will need to be
available to monitor conformance with local, state and federal requirements as well as adherence to
the approved design plan and contract documents.

With that in mind, we understand that the work will
include assisting the private development sector, as
well as the various departments (including, but not
limited to, Planning, Building and Safety, Fire, Public
Works, = Water Services, Water Quality,
Redevelopment and Community Services) as a |
representative of the Engineering Department in the
processing of development projects for public hearing
and entitlement approval, preliminary site plan and
technical design study/report review and approval,
permitting as well as coordination with affected
public agencies such as the County of Orange (including Flood Control), Orange County Sanitation
District, the Federal Emergency Management Agency (FEMA), the California Regional Water
Quality Control Board, Municipal Water District of Orange County, Caltrans, State Lands
Commission, the Army Corps of Engineers, and related permitting agencies encountered especially
during the CEQA and NEPA review process.

Subsequent to obtaining entitlement approvals, the work also includes assisting city engineering staff
in the plan review of onsite and offsite improvements such as grading (mass, rough and precise),
review of soils and geotechnical reports related to grading and non-Building Department purview of
structures and surface improvements, storm drains/open channel and related hydrology and
hydraulic reports and plans, NPDES documentation (including Water Quality Management Plans
[WQMP] and Storm Water Pollution Prevention Plans [SWPPP]), water service improvements and
related models and pressure/capacity reports, sewer improvements with related models and capacity
reports, legal and survey documentation (including title reports, lot line adjustments, record, tract and
parcel maps along with all related support documents), structural calculations not under Building

City of Garden Grove Proposal for On-Call Civil Engineering Plan Checking &
On-Call Construction Inspection Services
Engineering Resources of Southern California, Inc. Page 2



PROPOSAL FOR ON-CALL CIVIL ENGINEERING PLAN CHECKING &
ON-CALL CONSTRUCTION INSPECTION SERVICES

CITY OF GARDEN GROVE

Department purview, roadway geometrics and design, street improvement plans, traffic signal,
signing and striping plans, traffic control and detour/staging plans, quantity estimates and engineer’s
cost estimates for bonding and permit purposes, coordination and consistency review with other
improvements (existing and future) for conformance with the project Conditions of Approval, and all
local, state and federal code requirements.

In addition, the city is requesting support to meet with
developers, engineers, contractors, consultants and the general
public to discuss, resolve and make recommendations for the
resolution of development criteria issues, processing, field
construction and related aspects, including researching archival
~ resources in the city’s files, by qualified temporary staffing who
can serve as the city’s representative to provide guidance to the
public, monitor and coordinate with the contractors performing
work being conducted under permits issued by the city, whether
on private property or within the public right-of-way, and other
duties as needed.

In concert with that need, the city has also requested On-Call
Construction Inspection Services to be provided as part of the
ongoing work to be performed on behalf of the Engineering
Department. As part of that service, the inspector must be
properly qualified and equipped observe how the construction
demonstrate that it has met the intent of the plan documents and the project conditions of approval,
but also how the contractor and his crews are observing and meeting local, state and federal
regulatory requirements within the limits of the work, and in the workmanship of the final
improvements as constructed. This means providing the daily and/or intermittent observation of the
work, checking horizontal and vertical control and matchup, observing site safety for workers and
the public, receiving, evaluating, resolving, and when necessary, obtaining input from key city
resources to address complaints when they arise. The inspector must also maintain and process
critical communications, logs of activities and communications, project inspection forms and
records, and provide a critical communication link between the contractor and the City Engineer.

Lastly, both the plan checker and the inspector must perform all of their duties in a manner that
reflects the same high standards of all city departments, most especially the Engineering Department,
and be ready to employ cost effective strategies and techniques that minimize redundancy,
duplication of effort and promote the best value possible for the city.
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There are very few firms who truly specialize in providing the kind of overall in-house On-Call Civil
Engineering Plan Checking and On-Call Construction Inspection services covered by the City’s
Request for Proposal. This is primarily due to the fact that the work normally performed by City
Engineering staff is not the same as the work performed by design consultants who typically produce
the plans. The as-needed Professional Civil Engineering Plan Check and Land Development Review
Services consultant must understand the complex regulatory requirements and constraints, as well as
the ministerial needs and goals that the City must perform in its role of providing administrative
review and approval of the final improvements. This requires not only a solid understanding of the
design principles involved, but also experience and knowledge in the regulatory and ministerial
issues, as well as a comprehensive understanding of the local community planning,
operation/maintenance and monitoring/reporting requirements that serve to frame them. This
requires an understanding of the infrastructure history and setting of the city, and the role of federal,
state, county and city regulations and ordinances that provide the ministerial guidelines for land
development, as well as the protection and observance of health, safety and welfare issues that
necessitate the oversight and review role of the city.

ERSC has made this our primary practice. We also understand the importance of paying close
attention to the Entitlement Conditions of Approval in the development review and plan check
process and confirming how the developer has complied with the requirements placed on his
development by the City’s Planning Commission and City Council to mitigate the impacts of the
project. Itis vital that the intent of the Entitlement Conditions are accurately conveyed on the project
drawings and contract documents for construction. And during that process, as well as following the
issuance of permits for construction, it is vitally important that the City maintain a system of
documenting and archiving how each development project was processed, permitted, completed at
the project site and made ready for occupancy or use, not only for future maintenance purposes, but
also for reference by the City and the public for future planning efforts as more development occurs.

That being said, we have made it our goal to employ and retain the kind of highly experienced
people with the technical skills and experience that are inherent with providing the specialized
services that the City requires. Accordingly, ERSC will maintain, commit and support through our
local Irvine and Hemet offices the necessary staffing resources who are equipped with the
experience and flexibility to handle both minor project submittals as well as those complex major
submittals as required for any project as requested, just as we have in the past.

To accomplish the work assigned by the City of Garden Grove (City), ERSC offers well-grounded
experienced people with the technical skills, personality, teamwork fit and public contact tools and
expertise that are ideally suited to the challenges associated with municipal development public
counter service as well as survey, engineering plan review and inspection services. We believe our
firm offers a natural blending of civil engineers, land surveyors, planning/design and inspection
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technicians who understand not only “how”, but also “why” this work is performed by City staff,
thus enhancing and building upon the City’s “service friendly” approach, ensuring continuity,
organized coordination of the tasks and timely processing that responds to the City's needs and the
needs of the community that it serves.

Four of our proposed feam members have The following presentation briefly profiles

alieady been - performing these specific what we offer the city, highlighting ERSC ’s
assignment needs for a number of years, and methodology,  staffing,  qualifications,
ERSC commiis fo. dedicafing these key,staff organizational structure, technical capabilities
members as needed to the City of Garden Grove and in-house resources. Our Fee Proposal

should ERSC be selected as the city’s consultant (Schedule) has been submitted under separate
e cover with costs in relation to the city’s

adopted schedule of fees.

APPROACH AND METHODOLOGY

We hereby accept the specified scope and requirements of the work for On-Call Civil Engineering
Plan Checking and On-Call Construction Inspection Services as outlined in the RFP, and incorporate
it into our proposal by reference. We have included the individual elements of the City’s scope into
our own overall scope of work, with enhancement, as separate attachments at the end of this proposal
for the city’s convenience to use as exhibits to a contract. Our scope is very similar in content to
working scope that we have had previously with the city, and we will be using team members that
know the city and the local regulatory environment well.

It is our intent to provide team members who can provide all of the individual duties requested by the
city on a comprehensive level. But for special assignments, each Development Review/Plan Check
Engineer/Land Surveyor/Inspector/Support Technician given a project assignment will possess the
technical skills and experience needed to successfully complete the work. All reviews and plan
checks will be summarized in written comments and will be organized for review by the city’s
project manager prior to the processing of applications or return of the plans to any City department
or participating agency, or directly to the design engineer when appropriate. All comments will be
itemized on a list for use by the developer and/or his engineer for revisions as necessary.
Additionally, this list of comments and a status report will be maintained in our own processing and
plan check tracking system as well as the city’s internal tracking system for support documentation
to the City and the public. Duplicate copies of the plan-checked submittals shall be maintained in the
city’s office until the project is completed. In addition, our team members can work at city-provided
work stations or in our offices of work, as needed.
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NPDES programs established by the Regional Water Quality Control Board, Orange County Flood
Control District, Caltrans, the Air Quality Management District and related state agencies and
regulations. Also, our team members have attended the “South Coast Air Quality Management
Fugitive Dust Control Class” and are currently certified for implementation and monitoring of PM10
requirements of the South Coast Air Quality Monitoring District, and are currently in process to
complete their Qualified SWPPP Practitioner (QSP) training and certification.

Some of the other issues to be addressed will include the following:

Large, complicated public works projects may require careful and ongoing observation, and
sometimes “around the clock™ operations. We have provided backup team members who can
supplement projects when necessary for projects that require extended hours and night time
work.

All excavation and trenching work needs to be done in a manner that does not result in
failures during the work and later after compaction. The placement of shoring and protection
and the installation of forms and cross bracings, both wooden and metal, will need to
conform to Cal-OSHA Construction Safety Order requirements, Caltrans Safety Controls and
the project specifications. Vibration techniques will be monitored to make sure the contractor
eliminates voids and pockets in the concrete. All weight and materials tickets will be
collected and checked daily for conformance with the plans and specifications and for final
quantity measurement purposes.

Traffic control and staging during construction is also a common construction planning issue
to maintain ongoing use of the roadway by the public and access to the residential areas and
businesses in the adjacent area. Bike trails, where they occur and are applicable, will also
need to be accessible for hikers and cyclists during the daytime. Our Construction Managers
and Inspectors are thoroughly versed in Caltrans Traffic Control requirements as well as the
APWA Work Area Traffic Control Handbook (WATCH).

Protection of existing utility lines will be critical because they provide primary services to the
community around the project area. Damage to or interference with these utilities can impact
a significant number of residents and businesses. ERSC typically strives to develop a close
working relationship with the staff at all the local utilities and agencies, The Santa Ana
Regional Water Quality Control Board, SAWPA, Caltrans, Garden Grove Water Division
and other water districts in the county, Southern California Gas, Time-Warner and other
related utilities and will work with them in a cooperative manner to make sure these facilities
are protected in place.

The ERSC team will furnish each of our inspectors with a county compatible cell phone, a digital
“smart level”, a digital camera with “date back™ capability, a hand held digital weather monitoring
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device, Caltrans certified orange reflective vest, hard hat, 25-foot measuring tape, 6-foot folding
engineer’s rule, thermometer, string line as well as the materials, transportation, tools, and equipment
necessary to perform all the work outlined below. ERSC will provide skilled and trained personnel
fully equipped to complete every project assignment in a competent, professional and satisfactory
manner in accordance with the City’s requirements and the standards prevalent in the industry for
such services.

On-Call Construction Inspection Services will be on an “as-needed” basis at the hourly rate
established by our contract. Any project assignment we receive for inspection services will be as
dictated by the needs of the project or projects assigned. We have provided a breakdown of our
compliance with prevailing wage, overtime and other aspects in our Cost Proposal (Schedule), which
has been submitted under separate cover.

PERFORMANCE SCHEDULE

As discussed above, every project has elements or issues that can impact the development processing
and plan review schedule of the submittals. In all cases, ERSC will review and return plans, studies
and technical reports that are received as a package, or separately and independently of development
or plan review sets when appropriate, within the city’s agreed committed delivery time lines or
sooner when possible. We will always make it our goal to meet the city’s expectations of prompt and
efficient service to the public. However, larger and more complicated project plan sets, studies and
reports may require more than the anticipated working days to provide a complete review. These
will have a mutually agreed upon return date determined prior to initiating any reviews by ERSC.

ERSC makes a firm commitment to excellence in providing the City of Garden Grove with
comprehensive On-Call Civil Engineering Plan Check and On-Call Construction Inspection
Services. We fully understand the goals of the anticipated work and:

...will promote the best welfare and quality of life of
the City of Garden Grove through its regulatory,
historical, environmental, aesthetic, social, economic,
political and local cultural environs;

.maintain the kind of in-house technical expertise
and experienced personnel specific to Civil
Engineering Development Review, plan-check, map
check, processing and Construction Inspection
services;
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...offer to the City a fully developed, tested and effective work plan that we have improved
through experience with our many other development review, plan check, map review and
construction inspection contracts so that it embodies the creativity, cost-consciousness,
practicality and hard work essential for success; and

...will deliberately minimize our work with private sector developers to avoid the potential or
appearance of conflict of interest to keep our public service work above reproach or
challenge.

STAFFING

As our designated Project Manager for the past 20 years for our Orange County clients, Mr. Robert
Righetti will be the primary point of contact with City staff for issues related to the overall On-Call
Civil Engineering Plan Checking and On-Call Construction Inspection Services contract. He will be
the primary development review, processing and plan review team member to work with the city,
and at the direction of the city, and will make sure that any needed additional manpower for
improvement plan checking is made available at the city’s request. In addition, he will be
responsible for contract oversight and staff management. Mr. Righetti will be responsible for
contract administration and have the authority to negotiate contract changes. His work will be
overseen and administered by Mr. Matt Brudin, P.E., as the Principal Engineer for our team.

Background: Over the past 40 years Mr. Righetti has been involved in municipal development
services throughout southern California, including the Cities of Huntington Beach and Garden
Grove, Tustin, Yorba Linda and several other cities in Orange County, requiring a high level of
expertise in the areas of development and land planning law, the regulatory element, environmental
review and processing, stakeholder and agency coordination, public outreach, subdivision
engineering, civil site design, transportation planning and design, sanitation, water resources and
flood control.

During this time he has worked closely and in a hands-on manner with city staff members and other
related agency personnel in adjacent local cities, counties and districts to assist in the processing and
management of projects and evolving workable solutions to meet the challenges that arise which may
hinder or impact the objectives and goals of the local community.

Team Organization

ERSC recognizes that individuals with a wide variety of skills are required for the many types of
plans and assignments to be processed through the design review and plan check process and then
constructed in the field. Consequently, we will base our Project Team staffing on:
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> The best possible individual for each task or assignment, with no limit on their availability.
» Continued involvement and availability of the key personnel throughout the project process.

> A “seamless” organizational structure whereby our staff will support each other and city staff
and minimize duplication of effort during design review, plan check and map check process.

ERSC understands the City’s commitment to be diligent in the development review, plan/map
review, permit and inspection process. As such, ERSC will maintain the necessary staffing levels to
meet the City’s goals and timelines without sacrificing quality of the work.

Assisting our designated Project Manager in responding to the specific requirements of the work for
the City will be the Plan Check Engineers / Land Surveyors / Engineering Review / Inspection
Support Staff referenced in our resume section who have the expertise and experience in the full
range of engineering development review, processing, plan check and inspection services.
Additionally, we have Registered Engineers and surveyors who can sign maps and survey documents
and legal descriptions if requested. We have also provided resumes for backup inspectors and a
resident engineer if they are needed.

RESUMES

As the City’s demand for services grows, additional resumes can be provided to fit the needs of the
project assignments or manpower needs.

To illustrate the in-depth training and experience of our professional staff, resumes for the key
personnel identified herein are included in the following section of this proposal. The experience
and professional backgrounds of these individuals exemplify ERSC's capabilities in providing On-
Call Civil Engineering Plan Check and Development Review services.

MATT BRUDIN, P.E.
Principal Engineer/Plan Check/QSD/QSP/QA/QC

PROFESSIONAL EXPERIENCE: Over the past 30 years, Mr. Brudin has been involved in a large
number of complex planning, design and construction projects for public agencies. His ability to
effectively communicate with agency personnel and team members provides the vital link between
client and consultant that will ensure that the goals of each development review and plan check
project assignment are met. Mr. Brudin has a broad base of experience in various disciplines
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including site development, streets and roads, grading and drainage, water and sewer, and flood
control facilities.

Ms. Brudin, a registered California Civil Engineer, has served as a District Engineer for the Lake
Hemet Municipal Water District and as a Project Manager for “as-needed” professional engineering
plan check services for several cities in the Orange, Riverside and San Bernardino County areas.
Under these contracts, he has managed development review and plan check services for land
development and capital projects, including grading, water, sewer, drainage and street improvement
plans. Map checking was also provided under these contracts.

Over the past eight years, Mr. Brudin has also served as the Project Manager for the Civil
Engineering Plan Check services contract with the City of Palm Springs. As a result, he has
developed a unique understanding of the development process within the City, and he has established
key relevant relationships with the utilities, public agencies, design engineers and developers within
the Palm Springs area.

Mr. Brudin possesses a B.S. in Civil Engineering from Loyola Marymount University, Los Angeles .

Additionally, he has maintained a steady routine of post graduate course work in Water Resources
Engineering, the Map Act, and other relevant courses. He is a member of the APWA, ASCE,
AWWA, FMA, and CASQA (Storm Water Quality). Mr. Brudin is also certified QSP/QSD for the
review of WQMP and SWPPP documentation.

ROBERT RIGHETTI
Development & Map Plan Check and
Environmental Review/WQMP Review/QA/QC

PROFESSIONAL EXPERIENCE: Over the past 40 years, Mr. Righetti has provided municipal
engineering and survey plan check and development review services to a number of cities in
Southern California. During that time, he spent 13 years as a Development Services Engineer for the
Department of Pubic Works and Engineering for the City of Huntington Beach, as well as personally
working on a contract basis with the cities of Garden Grove, Tustin, Yorba Linda, Newport Beach,
Temecula, Moreno Valley, San Bernardino, Palm Desert, Palm Springs, Indio and Eastern Municipal
Water District. He is a member of APWA and CASQA. Typical duties include, but were not limited
to, the following:

e Directed project teams and participated in providing review and impact mitigation

conditioning for land development cases.
e Handled capital project administration and project management.
e Conducted traffic study review and approval.
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Prepared staff reports to the Planning Commission and City Council.

e Prepared departmental budget projections, development agreements, MOU’s and contract
bid packages.

e Handled public agency liaison, citizen complaints and community coordination and
community meetings.
Directed teams for plan check processing and construction field review.
Prepared department policy documents, practice manuals, design standards and handouts
for the public counter of the departments

e Has provided on-call development review and plan check for engineering documents,
including WQMP’s and SWPPP’s for all of the company’s municipal clients.

Education:  California State University, San Bernardino, California
Mt. San Jacinto Community College, San Jacinto, California

PHILLIP R. LAOS

Senior Construction Inspector

One of our key team inspectors for subdivision and capital project inspection is Mr. Phillip R. Laos.
For the past six months, Mr. Laos has served the City of Garden Grove as a field inspector for the
Engineering Department for the past two years. Mr. Laos has nearly 21 years of active construction
inspection experience on large and small public works and private development projects. He has
inspected both large and small subdivisions for all public works infrastructure improvements, and he
has also inspected public works capital projects and maintained all project elements required. His
work has included conformance with various state, federal and local specifications, standards and
guidelines, including Caltrans, MUTCD California Supplement, Greenbook, California Building
Codes, FHA/VA, ACI, AWWA, and other relevant agency specifications. This work has included
heavy earthwork and related construction which required an understanding of safety plans, contract
documentation, submittal approval, NPDES requirements, erosion control, dust control,
environmental mitigation measuring and monitoring, special permit requirements, and related
jurisdictional requirements. ‘

These projects have included coordination with all major utilities. In addition, due to his previous
work with major cities and special districts, he is fully familiar and informed about the city’s
requirements in the field, especially in relation to traffic control, coordination with key departments
such as police and fire, and understands the importance of establishing rapport with key individuals
in the city who are responsible for important project elements such as traffic signal operations,
landscaping and irrigation, water services, etc. He understands the critical important of construction
and contract communications with field reports and daily inspection reports, field orders, stop work
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orders, non-compliance reports, recognizing and identifying critical or potential field conflicts and
maintain a photographic log to complement his reporting.

He has an established working system for joint team efforts including the client, contractor, property
owners, other consultants, and jurisdictional agencies with an interest in the work. His has
experienced practice in construction methods, with a specialty associated with underground systems
for water and wastewater facilities. With this acquired familiarity, he can serve the City of Garden
Grove with the kind of careful and responsible presence that is provided by its own staff.

CERTIFICATIONS: ACI Concrete Inspection
SWPPP/Erosion Control
Hazardous Waste Operations and Emergency Response Training
Confined Space, Fall Protection, and Fork Lift Operation Training
Scaffold Awareness and Scaffold Erection Training
Carpenter’s Training Program
JOSEPH AXTELL

Senior Construction Inspector

PROFESSIONAL EXPERIENCE: One of our key team inspectors for subdivision and capital
project inspection is Mr. Joseph Axtell. Mr. Axtell has nearly 25 years of active construction
inspection experience on large and small public works and private development projects. He has
inspected both large and small subdivisions for all public works infrastructure improvements, and he
has also inspected public works capital projects and maintained all project elements required. His
work has included conformance with various state, federal and local specifications, standards and
guidelines, including Caltrans, MUTCD California Supplement, Greenbook, California Building
Codes, FHA/VA, ACI, AWWA, and other relevant agency specifications. This work has included
heavy earthwork and related construction which required an understanding of safety plans, contract
documentation, submittal approval, NPDES requirements, erosion control, dust control,
environmental mitigation measuring and monitoring, special permit requirements, and related
jurisdictional requirements.

All projects have included coordination with all major utilities. In addition, due to his previous work
with the County of Riverside within county jurisdiction and the jurisdiction of major cities and
special districts, he is fully familiar and informed about the county’s and Caltran’s requirements in
the field, especially in relation to traffic control, coordination with key departments such as police
and fire, and understands the importance of establishing rapport with key individuals in the city who
are responsible for important project elements such as traffic signal operations, landscaping and
irrigation, water services, etc. He understands the critical important of construction and contract
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communications with field reports and daily inspection reports, field orders, stop work orders, non-
compliance reports, recognizing and identifying critical or potential field conflicts and maintain a
photographic log to complement his reporting.

He has an established working system for joint team efforts including the client, contractor, property
owners, other consultants, and jurisdictional agencies with an interest in the work. His has
experienced practice in construction methods, with a specialty associated with underground systems
for water and wastewater facilities. With this acquired familiarity, he can serve any public agency
with the kind of careful and responsible presence that is provided by its own staff.

CERTIFICATIONS: ACI Concrete Inspection
SWPPP/NPDES Erosion Control Certified
Hazardous Waste Operations and Emergency Response Training
Confined Space, Fall Protection, and Fork Lift Operation Training
Caltrans Traffic Control Certified
Nuclear Gauge Certified
First Aid Certified
R & E School Certification
Tensar Training for Unstable Soils
Bridge Safety Certified

BRIAN THOMAS, P.E.

Engineering Plan/Structural Review

PROFESSIONAL EXPERIENCE: Over the past 25 years, Mr. Thomas, a registered California
civil engineer, has provided municipal engineering and survey plan check and development review
services to a number of cities in Southern California. He also provided construction management for
various projects for the City of Huntington Beach. He has also been actively involved in the
preparation and administration of funding applications for a variety of county, state and federal
programs. Typical duties have included, but were not limited to, the following:

e Directed project teams and participated in providing review and impact mitigation
conditioning for land development cases.

e Handled capital project administration and project management.
e Managed Capital Project development and design teams.
e Prepared staff reports to the Planning Commission and City Council.
e Prepared departmental budget projections, development agreements, MOU’s and contract
bid packages.
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e Handled public agency liaison, citizen complaints and community coordination and
community meetings.
e Directed teams for plan check processing and construction field review.
e Prepared department grant applications, policy documents, practice manuals, design
standards and handouts for the public counter of the departments.
e Performed claims analysis and value engineering for public improvement projects.
Mr. Thomas received his Bachelor of Science Civil Engineering degree (with a structural
engineering emphasis) from California State University of Fullerton, Fullerton, CA.

MOE AHMADI, P.E.
Engineering Plan/Hydrology/Storm Drain Review/NPDES

PROFESSIONAL EXPERIENCE: Over the past 21 years, Mr. Ahmadi, a registered California
Civil Engineer, has provided municipal engineering, hydrology/hydraulic review, modeling and
report review, and design peer review to a number of cities in Southern California. Typical duties
have included, but were not limited to, the following:

e Directed project teams and participated in the planning and design of storm water
facilities, large and small.
Handled capital project administration and project management.
Managed Capital Project development and design teams.
Prepared staff reports to the Planning Commission and City Council.
Prepared departmental budget projections, development agreements, MOU’s and contract
bid packages.
e Handled public agency liaison, citizen complaints and community coordination and
community meetings.
e Performed constructability review and value engineering for public improvement
projects.
e Mr. Ahmadi is also a certified QSD/QSP water quality engineer.
Mr. Ahmadi received his Bachelor of Science and Master of Science in Civil Engineering from
Texas A & M University of College Station, Texas.

KRIS WINCHAK, L.S.

Survey, Map and Plan Review

PROFESSIONAL EXPERIENCE: Mr. Winchak is a California Registered Land Surveyor and
has provided municipal survey, legal, map and engineering design plan check and development
review services to a number of cities in Southern California. For the past 18 years, Mr. Winchak has
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been, and is on an ongoing basis, the primary on-call plan checker for development projects at the
City of Huntington Beach. He therefore possesses all of the necessary knowledge, experience and
background needed to perform the required services that the city is requesting. He has extensive
experience in the review and maps, legal descriptions, general engineering design plans for streets,
sewer, water, drainage, grading and structures related to these facilities. Typical duties included, but
were not limited to, the following:

e Legal descriptions and plats for right-of-way acquisition for public agencies and the review
of this documentation.

Complete mapping and closure calculation review.

General plan review for water, sewer, drainage, streets and grading improvements.
Prepared staff reports to the Planning Commission and City Council.

Review of Hydrology Studies.

Handled public agency liaison, citizen complaints and community coordination and
community meetings.

e FEIR technical study review.

And should the city require the services of additional public works inspectors, we
can provide resumes for a number of on-call inspectors, such as the following;:

WAYNE ALAN NAPIER

Senior Construction Inspector

Mr. Wayne Alan Napier has over 20 years of active construction management and inspection
experience on large and small public works and private development projects, and served as a
contract development inspector for the City of Garden Grove. He has performed work for various
cities on subdivisions and capital projects. He is well versed in both types of construction. His work
has included conformance with various state, federal and local specifications, standards and
guidelines, including Caltrans, MUTCD California Supplement, Greenbook, California Building
Codes, FHA/VA, ACI, AWWA, AQMD (PM10) and other relevant agency requirements and
specifications. In addition, he has had extensive experience with traffic signal construction and
maintenance, major landscaping projects, underground utilities, street improvement construction and
maintenance operations. He has also served as a city crew leader for maintenance of public works
infrastructure and landscaping districts. He recently completed full inspection services for the City of
Indio on the Jackson Street at Interstate 10 Widening and Ramp Project.
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STEVE ALLEN

Senior Construction Inspector

Serving as a primary inspector for the City of Buena Park and for the County or Riverside for capital
projects and subdivision inspection, we have reserved Mr. Steve Allen as a backup for our team
should his services be needed. Mr. Allen possesses over twenty-two years of engineering
construction inspection experience involving a combination of public works projects for various
municipalities, including numerous projects for the County of Riverside, City of San Jacinto and
other local municipalities. His experience and certifications include PM10 for Coachella Valley,
confined spaces, full-depth reclamation training, excavation safety, Competent Person,
NPDES/SWPPP and related training. He has inspected all kinds of public improvement
infrastructure, including sewer, water and storm drain construction, traffic signal installation, project
estimating, roadway reconstruction and rehabilitation, landscaping, grading/excavation,
constructability review and related work. His most recent work was Rubidoux Boulvevard Phase 2
Street Improvements for the County of Riverside.

REZA RAY TOORZANIL P.E.

Engineer V/Resident Engineer/Senior Inspector

PROFESSIONAL EXPERIENCE: With more than 28 years of rich and extensive experience,
Mr. Toorzani, a registered California civil engineer, has gained particular skill in design, and a
distinguished reputation for the overall supervision of large and complicated projects, insuring that
the contracted works meets the required specifications. He has managed several site supervision
teams and played a major role in completing projects according to program and within budget. In
addition, Mr. Toorzani has practiced as an analyst, designer and site superintendent in the
implementation of major civil infrastructure projects mainly in the United States and Iran.

As one of our key backup resident Engineer/Senior inspection team members for this assignment,
Mr. Toorzani can serve at the City’s request for projects that require a Construction Manager,
Resident Engineer, Soils Review or Senior Inspector. Mr. Toorzani is a California Registered Civil
Engineer who has more than 30 years of active construction management, resident engineering,
construction administration and inspection experience on large and small public works and private
development projects. He offers the County a demonstrated specialty in structural peer review, and
he is well versed in conformance with various state, federal and local specifications, standards and
guidelines, including Caltrans Construction Manual, Manual of Test and Policy Directives, the
Supplement for Local Agency Resident Engineers, Local Agency Structure Representative
Guidelines, MUTCD California Supplement, Greenbook, California Building Codes, FHA/VA, ACI,
AWWA, Riverside County’s Quality Assurance Program, the Source Inspection Quality
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Management Plan and other relevant agency specifications. In addition, he has had extensive
experience with numerous federal, state and local projects, large structures and bridges and retaining
walls, signalization projects, cast-in-place concrete pipe, with and without steel reinforcement, up to
120 inches in diameter, box structures of comparable size and capacity, and with reinforced precast
concrete pipe up to 120 inches in diameter. This work also included special trenching techniques and
jacking. He is certified by the SCAQMD. His most recent inspection assignment was a major master
planned storm drain system along Sunrise Way from Via Escuela to the Baristo Channel for the City
of Palm Springs.

REGISTRATION: 2005 PROFESSIONAL ENGINEER Delaware #13235
2009 PROFESSIONAL ENGINEER California #74906

EDUCATION: 1979 BSCE CIVIL ENGINEERING
Southern University and A&M College
Baton Route, Louisiana

1986 MSCE CiviL ENGINEERING
New Jersey Institute of Technology

AFFILIATIONS: American Concrete Institute

COMPANY PROFILE

Engineering Resources of Southern California, Inc., is a Consulting Engineering Firm established
in August 1996, to provide a broad range of professional services to municipalities and special
districts throughout Southern California. The foundation of the company is based upon building a
team of people with public agency development review, plan check, construction management and
inspection backgrounds who can provide our public sector clients with the highest quality
professional services in an efficient, expedient and cost-effective manner. In order to provide this
kind of service without the potential for conflicts of interest, we do not actively seek out or market
private sector services.

A private California corporation, ERSC is governed by a Board of Directors, charged with
establishing policies and procedures to assure quality-engineering services to our clientele. Each of
our three offices operates under the direction of a Managing Engineer, registered in the State of
California, who administers and implements the policies and procedures established by the Board of
Directors.
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ERSC maintains four primary offices in the cities of Irvine, Indio, Hemet (Corporate) and San
Bernardino, with nearly 40 full time employees in all. The services to be provided to the City of
Garden Grove will be performed through and by our Hemet and San Bernardino office staff.

Technical Services. Since 1996, we have specialized in development processing, land use planning,
and the planning and design of transportation, drainage, water resources, water quality, sanitary and
public works infrastructure engineering: ERSC typically offers a myriad of services encompassing
planning, design, plan/map checking, survey, right-of-way engineering, construction management,
inspection, estimating, field review, constructability review and related city staff assistance for the
construction of diverse public works and private onsite facilities. The following presents an
overview of the services and professional capabilities of ERSC in these specialized engineering
disciplines that are specifically responsive to the City's RFP requirements.

Development Review, Plan Review and Inspection. The team members of ERSC have provided
comprehensive development review, plan/map review and field inspection services to municipalities
and special districts throughout Southern California. The services that we can provide the City of
Garden Grove include, but are no means limited to, the following:

» Reviewing development applications, tentative maps, specific plans, Environmental Impact
Reports and Studies, land divisions, support documentation and proposed development
submittals prepared by others for compliance with the City of Garden Grove General Plan, Local
Coastal Plans, and the infrastructure master plans of development (and with it’s coordination
with the County of Orange General Plan and that of adjacent communities), Subdivision
Ordinance, the Subdivision Map Act, The Land Surveyor’s Act, Mitigation Requirements, the
adopted Conditions of Approval, current County, State and Federal policies and guidelines,
regulations and standards, the requirements of the City’s Water District and the Orange County
Sanitation District, and the requirements of Title 24 ADA and Caltrans, as well as any other City
Departments whose comments may apply to the project.

» Perform all services with the health safety and welfare of the community at the forefront.

» Make sure that all conditions of approval for the project entitlements have been complied with.

» Checking and recommending approval of various subdivision and record maps, as well as lot
line adjustments, right-of-way and easement acquisition, quitclaim and vacation documentation.

» Verification that the project is in compliance with NPDES, Regional Water Quality Control
Board regulations, the City of Garden Grove Local Implementation Plan (LIP), the County of
Orange Drainage Area Management Plan (DAMP), and local and Storm Water permit
requirements and other water quality ordinances as they relate to development construction
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Storm Water Pollution Prevention Plans (SWPPP), post construction Water Quality
Management Plans (WQMP), maintenance and monitoring.

Verify compliance with Air Quality Management District (AQMD) requirements.

Checking and recommending approval of improvement plans and technical specifications for
private on-site work and public right-of-way facilities under the jurisdiction of the City.

Reviewing and ensuring that improvement plans are consistent with City and County standards
and other general technical standards (Greenbook, Caltrans, MUTCD & MUTCD California
Supplement, FHWA, APWA, Title 24 ADA, Title 48, CFR 31 etc.).

Establishing Faithful Performance and Labor and Material Bond amounts when required for
developments, including the review of engineer’s estimates, monitoring the posting of
appropriate securities and payment of development fees at appropriate times during the
development review.

Maintain an accurate plan check tracking system, along with compiled comments from the city
and other agencies and departments to keep engineers, developers, and other interested parties
informed as to the progress and status of any given project.

Meet with, assist and coordination with developers and their agents or engineers as necessary to
process all improvement plan review and entitlement requirements.

Support and attend meetings with City staff or the public when requested to monitor efficiency,
discuss project status, evaluate performance levels and service and maintain ongoing
coordination efforts.

Provide field engineering reviews that addresses the concerns of local residents, maintains safe
corridors of travel for pedestrians and vehicles, coordinates with local utilities and verifies
compliance with design standards, issues weekly reports and maintains a personal diary on daily
activities on the site, as well as reviews and monitors the contractor’s safty plans.

Provide field inspection and review and monitoring of SWPPP submittals and follow through
with the field review and inspection of the implementation of them in the field, review and
approve shop drawings, review and monitor contractors construction schedules, coordinate and
inspect construction staking and the installation of permanent monument, coordinates and obtain
corner record and benchmark information from surveyors, and coordinates and review testing
results with geotechnical consultants in the field.
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» Inspect sites for public safety and reports deficiencies to the contractors and city staff, monitors
Cal OSHA and motor vehicle code compliance within the construction zone, implements
protective actions, such as shut-down of the work, when necessary.

> Maintain as-constructed and other records for archival purposes for filing at the city, maintain
project files for pay quantities, measured quantities as installed, testing reports and other
documentation.

» Reviews claims for recommendation of action to the development engineer for factual and
conforming information and coordinates closeout of the projects.

Our full scope of work can be found in the separate attachments at the end of this proposal.

Insurance Coverage. ERSC maintains insurance policies for Professional Liability, General
Liability, and Automobile, in addition to other insurance as required by California Law. Certificates
meeting the City’s requirements will be issued upon request. We currently maintain Professional
Liability and General Liability insurance at $1.0 million per occurrence, and $2.0 million aggregate;
Automobile Insurance $1.0 million combined single limit; and Worker’s Compensation Insurance
levels as required by state law.

SIMILAR PROJECTS (COMPARABLE WORK)

ERSC is extremely familiar with the demands, expectations and accountability of public agency plan-
check and map check services. The expertise of our individual team members in municipal
engineering and land development is well known by the local agencies and the City of Garden Grove, as
evident by the number of Municipal and Water District clients who have continued to utilize our
services year after year since our first year of business. Summaries of seven current/recent
assignments specific to these services are presented below for the City’s review and evaluation.

MUNICIPAL ENGINEERING & SURVEY PLAN CHECK/INSPECTION/CONSTRUCTION
SERVICES

Huntington Beach, California

Since 1996 and currently ongoing, the City of Huntington Beach has retained Engineering
Resources of Southern California, Inc., to provide assistance with the processing and approval of a
extensive number of development applications. Our current workload includes plan check of all of
the City’s development projects. In addition, our services include development review for major
projects and the review of Environmental Impact Reports and related technical studies, preparation
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of development conditions of approval and mitigation measures, the planning, development, plan
check and management of capital projects, management of capital project’s design consultants and
resident engineering and inspection for capital projects. Specific tasks included the review of
environmental documents and supporting engineering studies, entitlement conditioning and
mitigation recommendations, evaluation of maps and plans prepared by design consultants and
private developers for accuracy, completeness and conformance to local codes and ordinances. We
also review survey and legal mapping for projects, easements, rights-of-way, metes and bounds
descriptions, lot line adjustments and other related survey documentation. Other services have
included plan review and inspection of landscaping and public infrastructure projects, design of
streets and storm drain improvements, transportation engineering and review, project administration
and management. Additionally, ERSC worked closely with city staff in developing their Water
System Model using H20Onet, the city’s Local Implementation Plan (LIP) in conformance with the
County of Orange Drainage Area Management Plan (DAMP), and performed reviews of the Storm
Water Pollution Prevention Plans (SWPPP) and Water Quality Management Plans (WQMP) that
were associated with development and capital projects. We also assisted in the remapping of
FEMA’s Flood Plain Mapping for the entire city. Robert Righetti has served as our Project Manager
and primary Development Review team member since 1996. Kris Winchak has been our primary
Plan Check team member since 1996. All other listed team members in this proposal have performed
work for the city since 1996.

Travis Hopkms P.E. Pubhc Works Director of the City of Huntington Beach — (714) 536-5431

Emaﬂ 10pKINS(@st irfeity-hb.org

DEVELOPMENT REVIEW and PLAN-CHECK SERVICES
Tustin, California

Under contract to the City of Tustin, Engineering Resources of Southern California, Inc., is
currently providing overflow and expedited plan review for developer and City-funded projects
throughout the City. Services include the peer review of grading, water and sewer, street and storm
drain plans and supporting documents for development projects in the City. Specific tasks include
the review of improvement plans prepared by private developers for accuracy and completeness;
conformance to local codes, ordinances and design standards. We also have reviewed Water Quality
Management Plans (WQMP) and Storm Water Pollution Prevention Plans (SWPPP) for compliance
with the city’s Local Implementation Plan (LIP) and the Orange County Drainage Area Management
Plan (DAMP) in conformance with NPDES requirements. Matt Brudin has served as Project
Manager of this assignment since 2006 and is currently ongoing. Robert Righetti and Moe Ahmadi
are currently providing on-call work for the city.

Doug Stack, P. E Pubhc Works Director of the City of Tustin — (714) 573-3150

Emall Z\ )tusiinca.org
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PLAN-CHECK SERVICES
La Quinta, California

Under contract to the City of La Quinta, Engineering Resources of Southern California, Inc., has
provided overflow and expedited plan review for developer and City-funded projects throughout the
City. Services included the peer review of grading, water and sewer, street and storm drain plans and
supporting documents for development projects in the City. Specific tasks include the review of
improvement plans prepared by private developers for accuracy and completeness; conformance to
local codes, ordinances and design standards. Matt Brudin has served as Project Manager for this
assignment from 2006 until 2009. Robert Righetti performed Development Plan Check Services for
the this assignment.

Ed Wimmer, P.E., Development Services for the City of La Quinta — (760) 777-7088

Email: ewimmer@la-quinta.org

MUNICIPAL ENGINEERING PLAN CHECK AND CONSTRUCTION SERVICES
Garden Grove, California

ERSC provided development review and all engineering and mapping plan-check services for the
City. Additionally, we reviewed all Storm Water Pollution Prevention Plans (SWPPP), Water
Quality Management Plans WQMP, erosion control plans and any related technical studies and
calculations. We have also provided construction management and inspection for the completion of
several high-profile developer funded improvement projects, including a number of high profile
hotel and tourist destination projects, along with associated street and utility improvements, along
Harbor Boulevard for the City’s Redevelopment Agency. We also managed and inspected several
large capital projects for the City’s Recreation Department. ERSC has also provided project
management, peer review and inspection services for various public works capital projects for the
city’s Public Works Department. Our services included preparation of Requests for Proposals,
consultant selection and all project management of street, water, sewer and storm drain construction
and rehabilitation; review of environmental documentation and construction drawings for
development projects and inspection of capitol projects and developer funded improvements. Robert
Righetti served as Project Manager, and Development Review and Plan Check team member for this
assignment from 2000 to 2005.
William Murray, P E Pubhc Works Director of the City of Garden Grove — (714) 741-5000
Email: we rden-grove.org
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PLAN CHECKING AND PROJECT MANAGEMENT SERVICES
Palm Desert, California

Under an “as-needed’ professional services agreement with the City of Palm Desert Engineering
Resources of Southern California, Inc., has provided plan checking services for Capitol
Improvements and Land Development Projects throughout the City including grading, water and
sewer, drainage and road improvement plans. Specific tasks include the review of improvement
plans and maps prepared by design consultants and private developers for accuracy and
completeness; conformance to local codes, ordinances and design standards. Robert Righetti has
served as the Project Manager and Plan Check team member for this assignment since 2004.
Mark Greenwood, P.E. Director of Public Works of the City of Palm Desert — (760) 346-0611

Email: mgreenwood@cityofpalmdesert.org

PLAN CHECKING AND PROJECT MANAGEMENT SERVICES
Palm Springs, California

Under an “as-needed’ professional services agreement with the City of Palm Springs, Engineering
Resources of Southern California, Inc. has provided plan and map checking for most of the city’s
development projects and construction management and inspection for some of the Capitol
Improvement projects throughout the City, including their pavement rehabilitation program, drainage
and road improvement plans. Specific tasks include the review of improvement plans and contract
specification packages as prepared by design consultants for accuracy and completeness;
conformance to local codes, ordinances and design standards. Matt Brudin has served as the Project
Manager and primary Plan Check team member since 2001 and is currently ongoing.

Marcus Fuller, P.E. City Engineer of the City of Palm Springs — (760) 323-8253 ext 8744

Email: marcus.fuller@palmsprings-ca.gov

CIVIL ENGINEERING PLAN-CHECK SERVICES
Rancho Mirage, California

Under contract to the City of Rancho Mirage, Engineering Resources of Southern California, Inc.,
has been providing on an on-call basis overflow and expedited plan review for developer projects
throughout the City. Services included the peer review of grading, water and sewer, street and storm
drain plans and supporting documents for development projects in the City. Specific tasks include
the review of improvement plans prepared by private developers for accuracy and completeness;
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conformance to local codes, ordinances and design standards. Robert Righetti has served as Project
Manager and Plan Check team member for this assignment since 2005.
Bruce Harry, Director of Public Works of the City of Rancho Mirage — (760) 324-4511

Email: bharry@ranchomirageca.gov

In addition to the clients listed above, we are currently providing, or have provided,
development review and plan check services to the Cities of Yorba Linda, Moreno Valley, San
Bernardino, Highland, Redlands, Indio, Hemet, San Jacinto, Temecula, Colton, Big Bear Lake
and Highland, and have been serving as District Engineer to a number of Southern California
Water Districts. References for these clients can also be provided upon request.

To confirm our experience and qualifications for the work of performing plan checking and map
checking services, along with other municipal functions for our clients, we invite the City of
Garden Grove to contact any or all of the above clients for our references.
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SCOPE OF WORK FOR LAND DEVELOPMENT PLAN CHECK

The Consultant shall provide qualified individuals to perform land development
review, entitlement preparation, plan review, development processing, field review and
any other services which will perform, promote or enhance the City’s Development
Services goals and needs as requested. All work shall be performed at the Consultant’s
offices. The City may, as deemed necessary, provide a furnished work area (including
telephone, etc.) at City Hall. The general scope of work to be performed shall include,
but not be limited to, the following:

» Read, understand and evaluate engineering related geotechnical, grading,
hydrologic, water quality, hydraulic, air quality, traffic, drainage, legal survey,
environmental and other related reports, studies and calculations that pertain to the
planning, design, review and construction of private and public infrastructure
improvements. All work shall be performed to assure compliance with City of
Garden Grove standards, specifications, procedures and standard drawings.

» Read, understand and evaluate street, sewer, traffic street lighting, striping, erosion
control and drainage plans. Hydrology and hydraulic calculations will be checked
for sufficiency to verify that the drainage plans are adequate to provide for design
runoff, or retention, as required. Drainage plans and hydrology calculations will also
be coordinated with the Orange County Flood Control District where necessary.
Plans will be checked against soil and geotechnical reports, as well as SCAQMD dust
control plans, storm water pollution prevention plans and special traffic reports.
Sewer, water, and other utility plans prepared for other agencies will be reviewed
for conflict/ consistency with City street and drainage plans.

> Read, understand and evaluate subdivision maps, including parcel and final tract
maps, and check them to assure compliance with applicable provisions of the
Subdivision Map Act, the City’s Conditions of Approval, Land Surveyor’s Act and
any other applicable ordinances. Detailed checks will be made of such maps,
including, but not limited to, review of survey documentation and title reports, lot
and boundary closures, dedications and easement provisions, legal descriptions,
completeness, and accuracy of data notation, and necessary certifications of City
staff.

> Read, understand and evaluate rough, mass and precise grading plans to assure
conformance with City codes, written policies and standard specifications, and to
assure conformance with the recommendations and details of soils reports. The
review will also assure conformance with the approved Tentative Map and
Conditions of Approval for the project. Hydrology and hydraulic calculations will be
reviewed for conformance with the Orange County Flood Control District
methodology for any proposed storm drain systems and detention basins. Quantity
calculations will be reviewed to assure accuracy and completeness. Plans will be



Attachment “A”, Continued

checked to verify positive drainage to an approved outlet. Deepened footing designs
will be reviewed and evaluated where required, and the extent and depth of the
deepened footing will be noted on each footprint on the plans.

> Read, understand, implement and/or prepare written comments and responses for
the review and acceptance of all water quality and storm water runoff regulatory
requirements, including, but not limited to, Regional Water Quality Control Board
requirements and Local Implementation Plan requirements. Also, evaluate erosion
control plans to assure erosion and sedimentation measures comply with the Best
Management Practices listed in the Storm Water Pollution Prevention Plans, in
compliance with NPDES and WQMP requirements. .

» Read, understand and evaluate private parking lot plans for all grading and site
improvement items, and verify compliance with Title 24 accessibility requirements
of the State Building Code, as well as the requirements of the Regional Drainage
Area Management Plan. Review and evaluate all quantity calculations for onsite
improvements to assure accuracy and completeness to verify appropriate bonding
amounts.

» Read, understand, implement and/or prepare “Conditions of Approval” or
entitlement documents, EIR’s and other reports as related to the planning, design,
review and construction of private and public infrastructure improvements.

» Perform plan checking, peer review, clerical and other duties as needed or
requested.

» Understand, prepare and review title reports, legal descriptions, survey and
easement documents or maps as needed and requested.

» Coordinate plan checking and development processing between various City
sections and departments as requested. Tabulate comments and prepare City
response letters to applicants, the public and with all utility agencies as required.

» Calculate and check quantity estimates, fees, bonding amounts, shop drawings and
design calculations as submitted with plans and applications.

» Maintain all necessary documentations for funding agencies, monitoring agencies
and compliance information as required, including final closeout documentation.

» Meet with developers, engineers, contractors, consultants, the general public and
others as required to discuss, resolve or make recommendations concerning
development, public right-of-way improvements, reports, processing requirements,
entitlement issues, construction and related issues.

» Provide additional backup services as needed or requested which will promote the
expeditious and efficient plan processing and service goals of the City of Garden
Grove.
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» Read, understand and evaluate Landscape Architectural plans, Arborist reports and
recommendations, the City of Garden Grove Zoning and Subdivision Ordinance, the
City of Garden Grove Municipal Code, Water Ordinance, irrigation plans,
construction plans and planting plans as they relate to Conditions of Approval for
private developments, and high quality construction techniques acceptable in the
City of Garden Grove.

> Perform onsite reviews to determine design restrictions, parameters, provide
entitlement reviews and provide Conditions of Approval for all projects related to
the impact of all land development projects on adjacent sites and public
infrastructure. Must have the knowledge, background and practical experience to be
able to analyze and enforce CEQA requirements.

» Inspect and enforce City Codes and the implementation of the City approved
landscape plans to guarantee proper installation meeting the requirements of the
approvals.



ATTACHMENT “B”

SCOPE OF WORK FOR ON-CALL CONSTRUCTION INSPECTOR

The On-Call Construction inspector shall be able to perform comprehensive inspection
and field peer review that may include but not be limited to the following tasks for capital
projects and those pertinent tasks related to private subdivision improvement inspection
as requested:

>

Serve as the City’s representative and liaison to the contractor and his staff during
construction of the project;

Ensure that the project improvements have fully complied with the development
permit conditions, the approved construction plans, specifications and contract
requirements, as well as compliance with applicable City, State and Federal
standards, codes and regulations;

Provide daily and possibly intermittent inspection services of the work covered in the
construction permit documents, and as directed by the City Engineer;

Conduct field inspections of road construction, utility infrastructure and onsite
grading and flatwork improvements, including erosion and sediment control, rough
grading, fine grading, clearing and grubbing, demolition work, drainage
improvements, landscaping and other city infrastructure;

Respond to concerns of the residents living along the construction sites and those who
travel through it and the community at large. This would also include individuals and
groups with concerns related to ADA access issues;

Evaluate complaints, conduct inspections to investigate complaints and assist in the
resolution and documentation of the issues and mitigation of the complaint;

Firmly, confidently and professionally confront the contractor, when necessary, for
unacceptable work, construction practices and unsafe work area conditions;

Effectively and expeditiously communicate with City staff, design consultants and the
Contractor to identify conflicts, construction problems, coordinate resolution
alternatives and issues and obtain needed action;

Coordinate with utility companies and the contractor, in order for utility companies to
move their conflicting facilities and minimize impact on the construction schedule;

Confirm in writing that work being inspected conforms to the construction permit
and/or contract requirements and promptly report unacceptable work to the
Contractor and the City Engineer;
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» Measure and prepare monthly spreadsheets of the quantity of work completed for
progress payment and confirm all measurements and quantities with the Contractor;

» Inspect utility relocations to verify that the utility companies are constructing their
facilities according to the City permit and applicable standards;

» Issue weekly reports of work to be submitted to the land development engineer and
kept in the project file;

» Review change requests and refer to land development engineer for approval prior to
work being done;

» Review Contractor’s safety program and recommend amendments or acceptance;
» Review Contractor’s traffic control plan and recommend amendments or acceptance;

» Review contractor’s submittals of materials and shop drawings for conformance with
the contract specifications and recommend amendments or acceptance to the land
development engineer;

> Review contractors’ Storm Water Pollution Prevention Plan and dust control plan
submittals and recommend amendments or approval; inspect SWPPP during rainy
season and comply with reports as required by the Orange County DAMP;

» Review the pedestrian and ADA paths of travel through the project periodically to
monitor access and safety concerns, and recommend alternatives and/or adjustments;

> Review the Contractor’s schedule and advise the Contractor to take action on
schedule slippages;

» When required by the City Engineer, coordinate and arrange with the developer’s
surveyor to provide construction staking required for the work;

> Inspect asphalt pavement operations. Thorough knowledge and experience with
asphalt concrete mix design and proper paving procedures is required by the
inspector;

» When required by the City Engineer, coordinate and arrange with the developer’s
geotechnical engineer, material laboratories and special inspections to test material,
review tests results for compliance with the specifications, and inform the Contractor
that corrective measures are necessary to achieve compliance;

» Inspect contractors’ construction activities in compliance with the City of Garden
Grove and other regulatory agency’s permit requirements;

> Inspect safety practices of contractors in compliance with CAL OSHA, motor vehicle
code and other safety requirements;
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Inspect construction site for public safety, and report the discovered deficiencies to
the contractor for immediate correction and notify in writing;

Inspector shall shut down contractor activities when that operation poses a “danger to
the public or workmen”;

Analyze and review claims and, when requested by the City Engineer, make
recommendations to the land development engineer;

Maintain all files during construction including pay quantities, daily and weekly
reports, change order documentation, photographs, testing results and other
documentation;

Maintain a marked up set of plans for as-built drawings to be filed with the land
development engineer;

Maintain a detailed weekly diary of construction progress documenting site
conditions, visitors, conversations, weather conditions, labor, equipment, and
materials used, quantity of work performed, and major incidences occurring;

Meet with the contractors daily to review proposed work plans, including specific
details that may affect progress;

Recommend and schedule with the City and applicable agencies for final inspection;
Prepare punch list at substantial completion and follow up;
Upon project completion, review the finished set of project as-builts for accuracy;

And, perform all duties in a manner that promotes the cost-effective execution and
progress or the work.



