SECTION 4 - AGREEMENT

PROJECT AGREEMENT

THIS AGREEMENT is made this ___ day of , 2021 by the CITY OF
GARDEN GROVE, a municipal corporation, ("CITY"), and CT&T Concrete Paving, Inc.,
hereinafter referred to as ("CONTRACTOR").

RECITALS:

The following recitals are a substantive part of this Agreement:

This Agreement is entered into pursuant to Garden Grove COUNCIL AUTHORIZATION,
DATED .

CITY desires to utilize the services of Furnish All Labor, Material and Equipment for
On-Call Concrete Construction at Various Locations for the City of Garden Grove per
City standards and specifications.

CONTRACTOR is qualified by virtue of experience, training, education, and expertise to
accomplish services.

4.0

AGREEMENT
THE PARTIES MUTUALLY AGREE AS FOLLOWS:

Compensation. CONTRACTOR shall be compensated as follows: Compensation
under this agreement shall be a Not to exceed (NTE) amount of Six Hundred
Thousand Dollars ($600,000.00), per year, payable in arrears and in accordance
with Bid Proposal (Attachment B), which is attached and is hereby incorporated
by reference. Payment for work under this Agreement shall be made per invoice
or request for work completed subject to Section 4.11 hereof. All work shall be
in accordance with Bid No. S-1281 and the Plans and Specifications (Attachment
A and Appendix A), which are attached and are hereby incorporated by
reference.

Pricing shall remain firm for the first year of the performance period. Thereafter,
contractor may request pricing increase prior to the signing of each option year.

At the request of the CONTRACTOR, the CITY may adjust all item prices by the
amount in the increase or decrease during the previous twelve (12) months in
the Los Angeles, Anaheim, Riverside All Urban Consumers Index. To determine
the percent increase or decrease, the term “previous twelve months” shall mean
the twelve-month period ending March 31 of that year, or if not available, the
prior month.  The City shall then have the option of increasing the rate of
compensation, decreasing the scope of work, or terminating the agreement.



4.1 General Conditions. CONTRACTOR certifies and agrees that all the terms,
conditions and obligations of the Contract Documents as hereinafter defined, the
location of the job site, and the conditions under which the work is to be
performed have been thoroughly reviewed, and enters into this Contract based
upon CONTRACTOR'S investigation of all such matters and is in no way relying
upon any opinions or representations of CITY. It is agreed that this Contract
represents the entire agreement. It is further agreed that the Contract
Documents including the Notice Inviting Bids, Special Instructions to Bidders, if
any, Plans and Specifications, and Contractor's Proposal, are incorporated in this
Contract by reference, with the same force and effect as if the same were set
forth at length herein, and that CONTRACTOR and its subcontractors, if any, will
be and are bound by any and all of said Contract Documents insofar as they relate
in any part or in any way, directly or indirectly, to the work covered by this
Contract.

"Project” as used herein defines the entire scope of the work covered by all the
Contract Documents. Anything mentioned in the Specifications and not indicated
in the Plans, or indicated in the Plans and not mentioned in the Specifications,
shall be of like effect as if indicated and mentioned in both. In case of discrepancy
in the Pians or Specifications, the matter shall be immediately submitted to City's
Engineer, without whose decision CONTRACTOR shall not adjust said discrepancy
save only at CONTRACTOR'S own risk and expense. The decision of the Engineer
shall be final.

4.2 Materials and Labor. CONTRACTOR shall furnish, under the conditions
expressed in the Plans and Specifications, at CONTRACTOR'S own expense, all
labor and materials necessary, except such as are mentioned in the Specifications
to be furnished by the CITY, to complete the project, in good workmanlike and
substantial order. If CONTRACTOR fails to pay for labor or materials when due,
CITY may settle such claims by making demand upon the surety to this
Agreement. In the event of the failure of refusal of the surety to satisfy said
claims, CITY may settle them directly and deduct the amount of payments from
the Contract price and any amounts due to CONTRACTOR. In the event CITY
receives a stop notice from any laborer or material supplier alleging non-payment
by CONTRACTOR, CITY shall be entitled to deduct all of its costs and expenses
incurred relating thereto, including but not limited to administrative and legal
fees.

4.3 Project. The PROJECT is described as Furnish All Labor, Material and Equipment
for On-Call Concrete Construction at Various Locations for the City of Garden
Grove per City standards and specifications.

4.4 Plans and Specifications. The work to be done is described in a set of detailed
Plans and Specifications for: Furnish All Labor, Material and Equipment for On-
Call Concrete Construction at Various Locations for the City of Garden Grove per
City standards and specifications



4.5

4.6

4.7

Said Plans and Specifications and any revisions, amendments or addenda thereto
are attached hereto and incorporated herein as part of this Contract and referred
to by reference. The work to be done must also be in accordance with the General
Provisions, Standard Specifications and Standard Plans of City which are also
incorporated herein and referred to by reference.

Time of Commencement and Completion. The term of this agreement shall
be in effect from May 24, 2021 to May 23, 2022, with an option authorizing the
City Manager or Designee to continue said agreement on a year-to-year basis
to a maximum of four (4) additional years. In order to exercise this option, the
CITY shall provide CONTRACTOR thirty (30) days’ notice prior to May 23, 2022
and May 23 of each subsequent year (if applicable), of its desire to extend the
agreement. CONTRACTOR agrees to provide the services described in attached
bid sheet for said additional period, should the CITY give the required notice.
This agreement may be terminated by the CITY without cause. CONTRACTOR
agrees to commence the Project within TEN (10) calendar days from the date set
forth in the "Notice to Proceed".

Time is of the Essence. Time is of the essence of this Contract. As required by
the Contract Documents, CONTRACTOR shall prepare and obtain approval of all
shop drawings, details and samples, and do all other things necessary and
incidental to the prosecution of CONTRACTOR'S work in conformance with an
approved construction progress schedule. CONTRACTOR shall coordinate the
work covered by this Contract with that of all other contractors, subcontractors
and of the CITY, in a manner that will facilitate the efficient completion of the
entire work in accordance with Section 4.5 herein. CITY shall have complete
control of the premises on which the work is to be performed and shall have the
right to decide the time or order in which the various portions of the work shall
be installed or the priority of the work of other subcontractors, and, in general,
all matters representing the timely and orderly conduct of the work of
CONTRACTOR on the premises.

Excusable Delays. CONTRACTOR shall be excused for any delay in the
prosecution or completion of the Project caused by acts of God; inclement
weather; damages caused by fire or other casualty for which CONTRACTOR is not
responsible; and act, neglect or default of CITY; failure of CITY to make timely
payments to CONTRACTOR; late delivery of materials required by this CONTRACT
to be furnished by CITY; combined action of the workers in no way caused by or
resulting from default or collusion on the part of CONTRACTOR; a lockout by CITY;
or any other delays unforeseen by CONTRACTOR and beyond CONTRACTOR'S
reasonable control.

City shall extend the time fixed in Section 4.5 herein for completion of the Project
by the number of days CONTRACTOR has thus been delayed, provided that
CONTRACTOR presents a written request to CITY for such time extension within
fifteen (15) days of the commencement of such delay and CITY finds that the
delay is justified. CITY'S decision wiil be conclusive on the parties to this Contract.



Failure to file such request within the time allowed shall be deemed a waiver of
the claim by CONTRACTOR.

No claims by CONTRACTOR for additional compensation or damages for delays
will be allowed unless CONTRACTOR satisfies CITY that such delays were
unavoidable and not the result of any action or inaction of CONTRACTOR and that
CONTRACTOR took all available measures to mitigate such damages. Extensions
of time and extra compensation as a result of incurring undisclosed utilities will
be determined in accordance with Section 9-103A of the State of California
Department of Transportation Standard Specifications. The CITY'S decision will be
conclusive on all parties to this Contract.

4.8 Extra Work. The Contract price includes compensation for all work performed

4.9

by CONTRACTOR, unless CONTRACTOR obtains a written change order signed by
a designated representative of CITY specifying the exact nature of the extra work
and the amount of extra compensation to be paid all as more particularly set forth
in Section 4.9 hereof. CITY shall extend the time fixed in Section 4.5 for
completion of the Project by the number of days reasonably required for
CONTRACTOR to perform the extra work, as determined by CITY'S Engineer. The
decision of the Engineer shall be final.

Changes in Project.

4.9.1 CITY may at any time, without notice to any surety, by written order
designated or indicated to be a change order, make any change in the work
within the general scope of the Contract, including but not limited to

changes:
a. in the Specifications (including drawings and designs);
b. in the time, method or manner of performance of the work;
C. in the City-furnished facilities, equipment, materials, services or
site; or
d. directing acceleration in the performance of the work.

4.9.2 A change order shall also be any other written order (including direction,
instruction, interpretation or determination) from the CITY which causes
any change, provided CONTRACTOR gives the CITY written notice stating
the date, circumstances and source of the order and that CONTRACTOR
regards the order as a change order.

4.9.3 Except as provided in this Section 4.9, no order, statement or conduct of
the CITY or its representatives shall be treated as a change under this
Section 9 or entitle CONTRACTOR to an equitable adjustment.

4.9.4 If any change under this Section 4.9 causes an increase or decrease in
CONTRACTOR'S actual, direct cost or the time required to perform any
part of the work under this Contract, whether or not changed by any
order, the CITY shall make an equitable adjustment and modify the



Contract in writing. Except for claims based on defective specifications,
no claim for any change under paragraph (4.9.2) above shall be allowed
for any costs incurred more than 20 days before the CONTRACTOR gives
written notice as required in paragraph (4.9.2). In the case of defective
specifications for which the CITY is responsible, the equitable adjustment
shall include any increased direct cost CONTRACTOR reasonably incurred
in attempting to comply with those defective specifications.

4.9.5 If CONTRACTOR intends to assert a claim for an equitable adjustment
under this Section 4.9, it must, within thirty (30) days after receipt of a
written change order under paragraph (4.9.1) or the furnishing of a
written notice under paragraph (4.9.2), submit a written statement to the
CITY setting forth the general nature and monetary extent of such claim.
The CITY may extend the 30-day period. CONTRACTOR may include the
statement of claim in the notice under paragraph (4.9.2) of this Section
4.9.

4.9.6 No claim by CONTRACTOR for an equitable adjustment shall be allowed
if made after final payment under this Agreement.

4.9.7 CONTRACTOR hereby agrees to make any and all changes, furnish the
materials and perform the work that CITY may require without nullifying
this Contract. CONTRACTOR shall adhere strictly to the Plans and
Specifications unless a change therefrom is authorized in writing by the
CITY. Under no condition shall CONTRACTOR make any changes to the
Project, either in additions or deduction, without the written order of the
CITY and the CITY shall not pay for any extra charges made by
CONTRACTOR that have not been agreed upon in advance in writing by
the CITY. CONTRACTOR shall submit immediately to the CITY written
copies of its firm's cost or credit proposal for change in the work.
Disputed work shall be performed as ordered in writing by the CITY and
the proper cost or credit breakdowns therefor shall be submitted without
delay by CONTRACTOR to CITY.

4.10 Liquidated Damages for Delay. The parties agree that if the total work called
for under this Contract, in all parts and requirements, is not completed within
the time specified in Section 4.5 herein, plus the allowance made for delays or
extensions authorized under Section 4.7, 4.8 and 4.9 herein, the CITY will
sustain damage which would be extremely difficult and impractical to ascertain.
The parties therefore agree that CONTRACTOR will pay to CITY the sum of two
hundred and fifty dollars ($250.00) per day for each and every calendar day
during which completion of the Project is so delayed. CONTRACTOR agrees to
pay such liquidated damages and further agrees that CITY may offset the
amount of liquidated damages from any moneys due or that may become due
CONTRACTOR under the Contract.



4.11

4.12

4.13

4.14

Contract Price and Method of Payment. CITY agrees to pay and the
CONTRACTOR agrees to accept as full consideration for the faithful performance

of this Contract, subject to any subsequent additions or deductions as provided
in approved change orders, the sum as itemized in the bid proposal. Progress
payments shall be made to the CONTRACTOR per month for each successive
month as the work progresses. The CONTRACTOR shall be paid such sum as
will bring the total payments received since the commencement of the work up
to ninety five percent (95%) of the value of the work completed, less all previous
payments, provided that the CONTRACTOR submits the request for payment
prior to the end of the day required to meet the payment schedule. The CITY
will retain five percent (5%) of the amount of each such progress estimate and
material cost until 30 days after the recordation of the Notice of Completion.

Payments shall be made on demands drawn in the manner required by law,
accompanied by a certificate signed by the CITY'S Engineer, stating that the
work for which payment is demanded has been performed in accordance with
the terms of the Contract. Partial payments of the Contract price shall not be
considered as an acceptance of any part of the work.

Substitution of Securities in Lieu of Retention of Funds. Pursuant to
California Public Contract Code Section 22300, the CONTRACTOR will be entitled
to post approved securities with the CITY or an approved financial institution in
order to have the CITY release funds retained by the CITY to ensure
performance of the Contract. CONTRACTOR shall be required to execute an
addendum to this Contract together with escrow instructions and any other
documents in order to effect this substitution.

Completion. CITY may require affidavits or certificates of payment and/or
releases from any subcontractor, laborer or material supplier in connection with
Stop Notices, which have been filed under the provisions of the statutes of the
State of California.

Contractor's Employee Compensation.

4.14.1 General Prevailing Rate. CITY has ascertained CONTRACTOR shall

comply with all applicable requirements of Division 2, Part 7, Chapter 1 of
the California Labor Code and all applicable federal requirements respecting
the payment of prevailing wages. If there is a difference between the
minimum wage rates predetermined by the Secretary of Labor and the
prevailing wage rates determined by the Director of the Department of
Industrial Relations (DIR) for similar classifications of labor, the
CONTRACTOR and its Subcontractors shall pay not less than the higher
wage rate. The DIR will not accept lower State wage rates not specifically
included in the Federal minimum wage determinations. This includes
"helper" (or other classifications based on hours of experience) or any other
classification not appearing in the Federal Wage determinations. Where
Federal wage determinations do not contain the State wage rate
determination otherwise available for use by the CONTRACTOR and



Subcontractors, the CONTRACTOR and its Subcontractors shall pay not less
than the Federal Minimum wage rate which most closely approximates the
duties of the employees in question.

4.14.2 Forfeiture for Violation. CONTRACTOR shall, as a penalty to the CITY,
forfeit one hundred dollars ($100.00) for each calendar day or portion
thereof for each worker paid (either by the CONTRACTOR or any
subcontractor under it) less than the prevailing rate of per diem wages
as set by the Director of Industrial Relations, in accordance with Sections
1770-1780 of the California Labor Code for the work provided for in this
Contract, all in accordance with Section 1775 of the Labor Code of the
State of California.

4.14.3 Apprentices. Section 1777.5, 1777.6 and 1777.7 of the Labor Code of
the State of California, regarding the employment of apprentices is
applicable to this Contract and the CONTRACTOR shall comply therewith;
provided, however, that this requirement shall not apply if and/or to the
extent that the Contract of the general CONTRACTOR, or the contracts of
specialty contractors not bidding for work through a general or prime
contractor involves less than thirty thousand dollars ($30,000.00).

4.14.4 Workday. In the performance of this Contract, not more than eight (8)
hours shall constitute a day's work, and CONTRACTOR shall not require
more than eight (8) hours of labor in a day from any person employed by
him thereunder except as provided in paragraph (4.14.1) above.
CONTRACTOR shall conform to Article 3, Chapter 1, Part 7 (Sections 1810
et sep.) of the Labor Code of the State of California and shall forfeit to the
CITY as a penalty, the sum of twenty-five dollars ($25.00) for each worker
employed in the execution of this Contract by CONTRACTOR or any
subcontractor for each calendar day during which any worker is required
or permitted to labor more than eight (8) hours in any one calendar day
and forty (40) hours in any one week in violation of said Article.
CONTRACTOR shall keep an accurate record showing the name and actual
hours worked each calendar day and each calendar week by each worker
employed by CONTRACTOR in connection with the Project.

4.14.5Record of Wages: Inspection. CONTRACTOR agrees to maintain
accurate payroll records showing the name, address, social security
number, work classification, straight time and overtime hours worked each
day and week, and the actual per diem wages paid to each journeyman,
apprentice, worker or other employee employed by it in connection with
the Project and agrees to require that each of its subcontractors does the
same. The applicable CONTRACTOR or subcontractor or its agent having
authority over such matters shall certify all payroll records as accurate.
CONTRACTOR further agrees that its payroll records and those of its
subcontractors shall be available to the employee or employee's
representative, the Division of Labor Standards Enforcement, and the
Division of Apprenticeship Standards and shall comply with all of the



provisions of Labor Code Section 1776, in general. CONTRACTOR shall
comply with all of the provisions of Labor Code Section 1776, and shall
submit payroll records to the Labor Commissioner pursuant to Labor Code
section 1771.4(a)(3).

4.14.6 CONTRACTOR REGISTRATION; MAINTENANCE OF PAYROLL
RECORDS:; JOB SITE POSTING
4.14.6.1 Contractor Registration. CONTRACTOR and its
subcontractors must be registered with the California
Department of Industrial Relations pursuant to Labor Code
Section 1725.5. This Agreement shall not be effective until
CONTRACTOR provides proof of registration to the CITY.

4.14.6.2 Payroll Records. CONTRACTOR shall maintain
accurate payroll records and shall comply with all of the
provisions of Labor Code Section 1776, and shall submit
payroll records to the Labor Commissioner pursuant to
Labor Code section 1771.4(a)(3).

4.14.6.3 Posting of Job Site Notices. CONTRACTOR shall
comply with the job site notices posting requirements
established by the Labor Commissioner pursuant to Title 8,
California Code of Regulations Section 16461(e) or other
regulation promulgated pursuant to Labor Code Section
1771.4(a)(2).

4.14.6.4 Notice of DIR Compliance Monitoring and
Enforcement. Pursuant to Labor Code Section 1771.4, this

Project is subject to compliance monitoring and
enforcement by the California Department of Industrial
Relations.

4.15 Surety Bonds. CONTRACTOR shall, upon entering into performance of this
Agreement, furnish bonds in the amount of one hundred percent (100%)
of the Contract price bid, to guarantee the faithful performance of the work,
and the other in the amount of one hundred percent (100%) of the Contract
price bid to guarantee payment of all claims for labor and materials
furnished. This Contract shall not become effective until such bonds are
supplied to and approve by the CITY. The Surety Company must have an
AM Best rating of A- VII or better.

4.16 Insurance.

4.16.1 CONTRACTOR is also aware of the provisions of Section 3700 of the Labor
Code which requires every employer to be insured against liability for
Workers' Compensation or undertake self-insurance with provisions of
that Code and will comply with such provisions before commencing the
performance of the work of this Contract.



4.16.2 CONTRACTOR and all subcontractors will carry and provide Workers'
Compensation insurance for the protection of its employees during the
progress of the work and provide Employers Liability in an amount not
less than $1,000,000. The insurer shall waive its rights of subrogation
against the CITY, its officers, agents and employees and shall issue a
certificate to the policy evidencing same.

4.16.3 For any claims related to this Agreement, CONTRACTOR’S insurance
coverage shall be primary insurance as respects CITY, its officers,
officials, employees, agents, and volunteers. Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees,
agents, or volunteers shall by excess of the CONTRACTOR'S insurance
and shall not contribute with it.

4.16.4 Before CONTRACTOR performs any work at, or prepares or delivers
materials to, the site of construction, CONTRACTOR shall furnish
certificates of insurance and endorsements evidencing the foregoing
insurance coverage and such certificates of insurance and endorsements
shall provide the name and policy number of each carrier and that the
insurance is in force and will not be cancelled without 30 days written notice
to the CITY. CONTRACTOR shall maintain all of the foregoing insurance in
force until the work under this contract is satisfactorily and fully completed
to the satisfaction of the CITY. The requirement for carrying the foregoing
insurance shall not derogate from the provisions for indemnification of CITY
by Contractor under Section 4.17 of this Contract. Notwithstanding nor
diminishing the obligations of CONTRACTOR with respect to the foregoing,
CONTRACTOR shall subscribe for and maintain in full force and effect during
the life of this Contract, the following insurance in amounts not less than
the amounts specified and issued by a company having a Best's Guide Rate
of A-, Class VII or better (claims made and modified occurrence policies
are not acceptable).

4.16.5 COMMENCEMENT OF WORK. CONTRACTOR shall not commence work
under this Agreement until all certificates and endorsements have been
received and approved by the CITY. All insurance required by this
Agreement shall contain a Statement of Obligation on the part of the
carrier to notify the CITY of any material change, cancellation, or
termination at least thirty (30) days in advance. Contractor shall also
provide a waiver of subrogation for each policy.

4.16.6 INSURANCE AMOUNTS. CONTRACTOR and all subcontractors shall
maintain the following insurance in the amount and type for the duration
of this Agreement:

(a) Commercial general liability in an amount not less than
$3,000,000 per occurrence, and not excluding XCU; (claims
made and modified occurrence policies are not



acceptable); Insurance companies must be acceptable to CITY
and have an AM Best’s Guide Rating of A-, Class VII or better, as
approved by the CITY.

(b) Automobile liability in an amount not less than $1,000,000
combined single limit; (claims made and modified occurrence
policies are not acceptable); Insurance companies must be
acceptable to CITY and have an AM Best's Guide Rating of A-,
Class VII or better, as approved by the CITY.

(c) Excess liability, follows form coverage, shall be provided for any
underlying policy that does not meet the insurance requirements
set forth herein.(claims made and modified occurrence
policies are not acceptable) Insurance companies must be
acceptable to CITY and have a Best’s Guide Rating of A-Class VII
or better, as approved by the CITY.

An Additional Insured Endorsement, ongoing and products-
completed operations, for the policy under section 4.16.6 (a) shall
designate CITY, its officers, officials, employees, agents, and volunteers
for this contract and all public agencies from whom permits will be
obtained and their directors, officers, agents, and employees, as
determined by the CITY, as additional insureds for liability arising out of
work or operations performed by or on behalf of the CONTRACTOR.
CONTRACTOR shall provide to CITY proof of insurance and endorsement
forms that conform to city’s requirements, as approved by the CITY.

An Additional Insured Endorsement for the policy under section 4.16.6
(b) shall designate CITY, its officers, officials, employees, agents, and
volunteers for this contract and all public agencies from whom permits
will be obtained and their directors, officers, agents, and employees, as
determined by the CITY, as additional insureds for automobiles owned,
leased, hired, or borrowed by the CONTRACTOR., CONTRACTOR shall
provide to CITY proof of insurance and endorsement forms that conform
to CITY’s requirements, as approved by the CITY.

In the event any of CONTRACTOR’S underlying policies do not meet
policy limits within the insurance requirements, CONTRACTOR shall
provide coverage under the excess liability policy in 4.16.6 (c). Policy
must be a follows form excess/umbrella policy. CONTRACTOR shall
provide the schedule of underlying polices for an excess liability policy,
state that the excess policy follows form on the insurance certificate,
and provide an additional insured endorsement for the excess liability
policy designating CITY, its officers, officials, employees, agents, and
volunteers for this contract and all public agencies from whom permits
will be obtained and their directors, officers, agents, and employees, as
determined by the CITY, as additional insureds.



For any claims related to this Agreement, CONTRACTOR's insurance
coverage shall be primary insurance as respects CITY, its officers,
officials, employees, agents, and volunteers for this contract and all public
agencies from whom permits will be obtained and their directors, officers,
agents, and employees. Any insurance or self-insurance maintained by
the CITY, its officers, officials, employees, agents, or volunteers, for this
contract and all public agencies from whom permits will be obtained and
their directors, officers, agents, and employees, as determined by the
CITY shall be excess of the CONTRACTOR’s insurance and shall not
contribute with it.

If CONTRACTOR maintains higher insurance limits than the minimums
shown above, CONTRACTOR shall provide coverage for the higher
insurance limits otherwise maintained by the CONTRACTOR.

4.17 Risk and Indemnification. All work covered by this Contract done at the site
of the Project or in preparing or delivering materials to the site shall be at the
risk of CONTRACTOR alone. CONTRACTOR agrees to save, indemnify and keep
CITY, its Officers, Agents, Employees, Engineers, and Consultants for this
Contract, and all public agencies from whom permits will be obtained and their
directors, Officers, Agents and Employees harmless against any and all liability,
claims, judgments, costs and demands, including demands arising from injuries
or death of persons (CONTRACTOR'S employees included) and damage to
property, arising directly or indirectly out of the obligations herein undertaken
or out of the operations conducted by CONTRACTOR, save and except claims or
litigation arising through the active negligence or sole willful misconduct of CITY
and will make good to reimburse CITY for any expenditures, including
reasonable attorneys' fees CITY may incur by reason of such matters, and if
requested by CITY, will defend any such suits at the sole cost and expense of
CONTRACTOR.

4.18 Termination.

4.18.1 This Contract may be terminated in whole or in part in writing by the CITY
for its convenience, provided that the CONTRACTOR is given (1) not less
than ten (10) calendar days written notice (delivered by certified mail,
return receipt requested) of intent to terminate, and (2) an opportunity
for consultation with the terminating party prior to termination.
Termination of contract shall conform to Section 8-1.11 of the State of
California, Department of Transportation Standard Specifications.

4.18.2 If termination for default or convenience is effected by the CITY, an
equitable adjustment in the price provided for in this Contract shall be
made, but (1) no amount shall be allowed for anticipated profit on
unperformed services or other work, and (2) any payment due to the
CONTRACTOR at the time of termination may be adjusted to cover any
additional costs to the CITY because of the CONTRACTOR'S default. The
equitable adjustment for any termination shall provide for payment to the



CONTRACTOR for services rendered and expenses incurred in accordance
with section 8-1.11 of the State of California, Department of
Transportation Standard Specifications.

4.18.3 Upon receipt of a termination action under paragraph (4.18.1) or (4.18.2)

above, the CONTRACTOR shall (1) promptly discontinue all affected work
(unless the notice directs otherwise), and (2) deliver or otherwise make
available to the CITY all data, drawings, specifications, reports, estimates,
summaries and such other information and materials as may have been
accumulated by the CONTRACTOR in performing this Contract whether
completed or in process.

4.18.4 Upon termination under paragraphs (4.18.1) and (4.18.2) above, the

4.19

4.20

CITY may take over the work and may award another party an agreement
to complete the work under this Contract.

Warranty. The CONTRACTOR agrees to perform all work under this Contract
in accordance with the CITY'S designs, drawings and specifications.

The CONTRACTOR guarantees for a period of one (1) year from the date of the
notice of completion of the work that the completed work is free from all defects
due to faulty materials, equipment or workmanship and that he shall promptly
make whatever adjustments or corrections which may be necessary to cure any
defects, including repairs or any damage to other parts of the system resulting
from such defects. The CITY shall promptly give notice to the CONTRACTOR of
observed defects. In the event that the CONTRACTOR fails to make
adjustments, repairs, corrections or other work made necessary by such
defects, the CITY may do so and charge the CONTRACTOR the cost incurred.
The performance bond shall remain in full force and effect through the guarantee
period.

The CONTRACTOR'S obligations under this clause are in addition to the
CONTRACTOR'S other express or implied assurances provided under this
Contract and in no way diminish any other rights that the CITY may have against
the CONTRACTOR for faulty materials, equipment or work.

Attorneys' Fees. If any action at law or in equity is necessary to enforce or
interpret the terms of this Contract, each party shall be responsible for their own
attorneys' fees, costs and necessary expenses. If any action is brought against
the CONTRACTOR or any subcontractor to enforce a Stop Notice or Notice to
Withhold, which named the CITY as a party to said action, the CITY shall be
entitled to all attorneys' fees, costs and necessary disbursements arising out of
the defense or such action by the CITY. The CITY shall be entitled to deduct its
costs for any Stop Notice filed, whether court action is involved or not.
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Notices. Any notice required or permitted under this Contract may be given by
ordinary mail at the address set forth below. Any party whose address changes
shall notify the other party in writing.

To CITY: City of Garden Grove
City Attorney
11222 Acacia Parkway
Garden Grove, California 92840

To CONTRACTOR: CT&T Concrete Paving, Inc.
Attention: Jose Carvajal, President
324 S. Diamond Bar Blvd, PMB 275
Diamond Bar, CA 91765

(Agreement Signature Block on Next Page)



IN WITNESS THEREOF, these parties have executed this Project Agreement on the
day and year shown below.

Date: "CITY”
CITY OF GARDEN GROVE

By:

City Manager

ATTEST:

City Clerk

Date:

"CONTRACTOR"
CT&T Concrete Paving, Inc.

Contractor's State Lic. No.

Expiration Date:

By:

Title:

Date:

Tax ID No.

DIR Registration No.

If CONTRACTOR is a corporation, a
Corporate Resolution and/or Corporate
Seal is required. If a partnership,
Statement of Partnership must be
submitted to the CITY.

APPROVED AS TO FORM:

Garden Grove City Attorney



ATTACHMENT “A"”
SPECIFICATIONS FOR IFB NO. S-1281
Furnish All Labor, Material and Equipment for On-Call

Concrete Construction at Various Locations for the City of
Garden Grove per City Standards and Specifications.
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ATTACHMENT “A”
IFB S-1281
SPECIFICATIONS FOR:

Furnish All Labor, Material and Equipment for On-Call Concrete

Construction at Various Locations for the City of Garden Grove per City

Standards and Specifications

GENERAL INFORMATION

A.

The City of Garden Grove Public Works Department is backlogged with
maintenance repairs to sidewalks, curbs, gutters, cross gutters, wheel
chair ramps, and driveway approaches in various locations throughout the
City. This project is to combine work of CITY crews, which includes saw-
cutting, removal of damaged concrete, root pruning to a depth of six (6)
inches below existing concrete, root removal to a depth of six (6) inches
below existing concrete, backfill, lawn replacement, sprinkler repair, and
asphalt street repair adjacent to gutters with the work of the contractor
who will provide forming, pouring, and finishing of concrete. In some
instances, at the City’s discretion, the contractor will be required to
perform all of the aforementioned operations and that will be performed
under “OPTION B.”

The term of this agreement shall be in effect from May 24, 2021 to May
23, 2022, with an option authorizing the City Manager or Designee to
continue said agreement on a year-to-year basis to a maximum of four (4)
additional years. In order to exercise this option, the CITY shall provide
CONTRACTOR thirty (30) days’ notice prior to May 23, 2022 and May 23
of each subsequent year (if applicable), of its desire to extend the
agreement. CONTRACTOR agrees to provide the services described in
attached bid sheet for said additional period, should the CITY give the
required notice.

At the request of the CONTRACTOR, the CITY may adjust all item prices
by the amount in the increase or decrease during the previous twelve (12)
months in the Los Angeles, Anaheim, and Riverside All Urban Consumers
Index. To determine the percent increase or decrease, the term “previous
twelve months” shall mean the twelve-month period ending March 31 of
that year, or if not available, the prior month.

For program flexibility and effectiveness, the City is seeking two responses
for this project. Under Option A, the City will perform all traffic control,
root pruning to a depth of 12 inches and root removal as necessary,
concrete and/or asphalt removal, hauling and disposal, grading,
barricading of area, repair of damaged sprinklers and/or water lines,
backfilling and finish grading, and asphalt repairs. The contractor will
perform all forming, placing, finishing, stripping and removal of forms, and
clean-up of all CONTRACTOR operations. Under Option B, the successful



CONTRACTOR will do ALL necessary operations. The City will not be
involved in any actual work.

CITY shall have the right to terminate this Agreement without cause, by
giving not less than thirty (30) days written notice of termination.

The work consists of furnishing all labor, materials, equipment and services
as may be necessary to complete the proposed replacement of sidewalks,
curbs, gutters, cross gutters, driveway approaches and wheel chair ramps
at locations to be designated.

The CONTRACTOR shall be informed by the Public Works Director or Designee

of the areas where the work is to be performed.

The CITY reserves the option to begin and complete the following portions of

the project, or at times direct that they be performed by the CONTRACTOR.
1. Traffic control associated with all contractual work operations.
2. Removal of existing concrete and pavement.

3. Root pruning and/or removal to a depth of six (6) inches below
existing concrete.

4. Installation of the new asphalt patch against the newly poured
concrete gutter and/or cross gutter and/or wheel chair ramp.

5. Placement of backfill material.
6. Repair of sprinkler systems.

7. Adjust utility covers to grade.

The CONTRACTOR will be responsible for forming, compacting and pouring of
the curb, gutter, cross gutters, driveway approaches, sidewalk, and wheel chair
ramps and if requested, any or all of the aforementioned.

F.

Unless superseded by written specifications within this document, the
CONTRACTOR shall perform all work and use methods in accordance with
the applicable sections of the Standard Specifications for Public Works
Construction, /atest edition which can be found in Appendix A of this
bid document. (Subsequently referred to as “The Green Book”) and the
City of Garden Grove Public Works Department Standard Plans, latest
edition.




II. PROTECTION OF PERSONS AND PROPERTY

The CONTRACTOR shall:

A.

Initiate, maintain, and supervise all safety precautions and programs in
connection with the work.

Take all reasonable precautions for the safety of, and provide all
reasonable protection, prevent damage, injury or loss to:

1. All employees on the work and other persons who may be affected
thereby;

2. All the work and all materials and equipment to be incorporated
therein; and

3. Other property at the site and adjacent thereto.

Give all notices and comply with all applicable laws, ordinances, rules,
regulations and orders of any public authority bearing on the safety of
persons and property, and their protection from damage, injury or loss.

Promptly remedy all damage or loss to any property caused in whole or in
part by the CONTRACTOR, any subcontractor, or any that may be liable,
except damage or loss attributable to the acts or omissions of the owner
or his/her representative or anyone directly or indirectly employed by
either of them, or be anyone for whose acts either of them may be liable
and not attributable to the fault or negligence of the CONTRACTOR.

Provide protection so as to minimize interference with an interruption to
the adjacent property owner/tenant's employees and production process.

Advice the property owner/tenant whenever work is expected to be
hazardous to the property owner's employees and production process.

III. INSPECTION OF WORK BY CITY

A.

All work performed and all materials furnished shall be subject to the
inspection and approval of the Director of Public Works or his/her
authorized representative, and the CONTRACTOR shall prosecute work
only with said inspection and approval.

Any work done without proper inspection will be subject to rejection. The
Director of Public Works or his/her authorized representative shall at all
times have access to work during its preparation and construction, and the
CONTRACTOR shall furnish every reasonable facility for ascertaining that

- the materials used, methods employed, and the workmanship are in

accordance with these specifications.



The inspection of the work shall not relieve the CONTRACTOR of any
obligation to fulfill all conditions of the contract.

If any work should be covered up without approval or consent of the
Director of Public Works, it shali be uncovered for examination and properly
restored at the CONTRACTOR's expense.

IV. WORK INCLUDED

A.

Provide all materials, labor, and equipment to complete the specified
replacement of sidewalks, curbs, gutters, cross gutters, driveway
approaches, wheel chair ramps, including any applicable asphalt repairs
and/or patching. Each project will consist of a minimum of 2,400 square
feet of concrete or 200 lineal foot of curb. The aforementioned quantities
may not be continual sections, but small sections and at times on various
streets (sporadic).

Install new sidewalks, curbs and gutter, cross gutters, driveway
approaches, and wheel chair ramps at each site.

Clean and remove any debris caused by CONTRACTOR'S construction
activity.

V. GENERAL

A.

Under Option (A), the CITY shall properly barricade and delineate all areas
from the time work begins until the work is complete and the area is
opened for use. The CONTRACTOR will be responsible for furnishing traffic
control in accordance with the provisions of the latest edition of the Work
Area Traffic Control Handbook ("WATCH") during the performance of and
up to and including the acceptance by the CITY of all CONTRACTOR
completed operations.

Traffic Control: Pedestrian and vehicular traffic shall be allowed to pass
through the work area, whenever possible to do so, safely and with as little
inconvenience and delay as possible. The CONTRACTOR shall provide
adequate flag persons as reasonably necessary for the safety of persons
and vehicles. Under Option (B), the CONTRACTOR will do all of the above.

The CONTRACTOR shall promptly clean up the construction area, remove
debris, and hand sweep at all locations at the end of each day. If
CONTRACT personnel do not begin cleanup prior to 8 a.m. of the day
following completion, CITY will arrange to provide cleanup and charge
expenses to the CONTRACTOR.

The CONTRACTOR shall have three (3) working days to complete all
sidewalk or curb and gutter or driveway approaches or wheelchair ramps



or bus pads and cleanup per project. The CONTRACTOR will be notified a
minimum of 5 days before initiation of a project by the Public Works
Director or designee.

No work will be allowed outside regular working hours without the express
permission of the Public Works Director or authorized representative,
except work items relating to maintenance and cleanup of the work area
for the purpose of public safety and convenience. In the event work outside
regular hours is allowed, any extra expense incurred by the CONTRACTOR
shall be considered as being included in his/her bid prices and no extra
compensation will be due for such work; and CONTRACTOR is responsible
for crediting CITY for inspector's salary, including overtime. Regular
working hours will be 7 a.m. to 3 p.m., Monday through Thursdays and
every other Friday as designated by the Director of Public Works.

Non-Working Days: Holidays, every other Friday and the days between
Christmas Day and New Year's Day are non-working days for the CITY.
CONTRACTOR shall make requests for time extensions to work on these
days seven calendar days in advance and shall reimburse CITY for the
actual cost of overtime inspection.

The CONTRACTOR shall be responsible for protecting existing utilities and
maintaining location of an access to all gate valves during construction.
CONTRACTOR shall confer with the CITY inspector to provide an acceptable
method for the prevention of utility cover embedment in or bonding to the
concrete. In addition to Sections 5 and 306 of the Standard Specification,
the CONTRACTOR shall also adhere to standards of each related utility.

Where damage is caused by the CONTRACTOR's operations, the
CONTRACTOR shall, at his/her expense, repair or replace damaged
facilities promptly, in accordance with appropriate standards. Should the
CONTRACTOR fail to perform the required repairs or replacements, the cost
of performing such repairs or replacements will be deducted from any
monies due or to become due to the CONTRACTOR.

Special attention is directed to possible flood hazards and/or nuisance
water, such as irrigation and other runoff. The CONTRACTOR may be
responsible for all injuries or damages to any portion of the work
occasioned by the above causes and shall make good such injuries or
damages at no cost to the CITY prior to the completion and acceptance of
the work. Best management practices in accordance with the City’s
Local Implementation Plan shall be employed at all times.

If rain is encountered during construction, the CONTRACTOR may bear all
cost for the materials (including AC, AB, and over-excavation) which might
be damaged by water, and shall take all necessary steps to protect the
work site (including using sandbags to protect work site, pump to keep
raining and nuisance water away from the open excavated area, and other
necessary protecting methods. Best management practices in



accordance with the City’s Local Implementation Plan shall be employed at
all times.

Payment for the preceding shall be included in the various bid items of
work, and no additional compensation will be allowed.

The CONTRACTOR shall guarantee for a period of one year, after
acceptance of the work by the CITY, all materials and workmanship against
any defects whatsoever. CONTRACTOR shall be notified of any defects
which CONTRACTOR shall promptly repair at the CONTRACTOR's expense.
The CONTRACTOR will be charged for all costs incurred by the CITY if,
during the guarantee period, the CITY determines any CONTRACTOR
failure is an emergency. Permanent repair shall be done by CONTRACTOR
thereafter at the CONTRACTOR's expense.

Cooperation with Others: The CONTRACTOR shall endeavor to maintain
good public relations at all times. The work shall be conducted in a manner
which will cause the least possible interference without annoyance to the
public.

Supervision: The CONTRACTOR will assure that a qualified English
speaking supervisor is present at all times when work is being performed.
If a citizen has a complaint or concern about work being performed, the
CONTRACTOR's supervisor shall make initial contact with the citizen and
endeavor to resolve the problem. The supervisor shall report each daily
work schedule to the Public Works Supervisor or duly appointed
representative prior to 2:30 p.m., on the preceding afternoon.

VI. COMPACTION

A.

B.

A relative compaction of 90 percent is required on subgrade material.

Subgrade at each location shall be inspected prior to replacement of the
concrete sidewalk.

VII. Any compaction tests will be made by the CITY at no additional expense to
CONTRACTOR.CONCRETE WORK

A.

Concrete work shall be per Standard Plans and Details, City of Garden
Grove (see attached).

Concrete shall be Class 520-C-2500 with a maximum slump of four (4)
inches, except where noted on Standard Plans.

Sidewalk surface shall have a light broom finish to match existing sidewalk
and/or curb and gutter.



VIII.

A.

If both ends of new construction abut existing sidewalk, the new
construction shall be scored to match existing.

Sidewalks longer than 30 feet in length shall have weakened plain joints
per City Standard Plans.

All excess concrete shall be removed from the work area.

Strip and remove excess concrete debris and clean all edges of newly
poured concrete.

All work shall be stamped with a stamp approved by CITY with name of
CONTRACTOR and year.

Install weakened plain joints per City Standard Plans around tree wells as
designated by the Engineer.

4" Colored P.C.C. Work shall consist of constructing 4" colored concrete
as designated by the Engineer. Concrete shall be a 6-1/2 sack of cement
per cubic yard of concrete with a compressive strength of 3,000 Ibs. psi at
28 days. The coarse aggregate shall be 3/8" maximum and shall not be
more than 30% by volume per cubic yard. The color shall be approved by
the Engineer prior to application in field and shall be achieved by
application of a Schofield Lithochrome color hardener or approved equal.
Color shall be applied evenly with an approved shaker at the rate of
60 pounds per 100 square feet.

Colored P.C.C. shall be sprayed with a lithochrome (or approved equal)
color wax matching the color of the concrete. It shall be applied to the
finished surface at a minimum rate of 600 square feet per gallon of
unthinned color wax, in accordance with the manufacturer's
recommendations. Color hardeners and color wax shall be approved by
the Engineer prior to construction. The CONTRACTOR shall submit as
examples of accomplished work a minimum of five (5) locations at which
he/she has done a similar type of construction. No construction of concrete
shall commence prior to approval from the Engineer.

BILLING AND PAYMENT

The CITY shall issue written notice of work to the CONTRACTOR with a list
of the type of work required, showing location and quantity. The
CONTRACTOR shall complete the requested work within the time period
designated by the CITY and submit written billing within thirty (30) days
of completion. The written billing shall show: Work issuance completion
and invoice dates, plus an itemized list of the completed work showing
location and quantity corresponding to that same item on the work order.



ATTACHMENT “B” (BID PROPOSAL) PAGE 1 OF 4

SECTION 2 - PROPOSAL

THE HONORABLE MAYOR AND CITY COUNCIL
CITY OF GARDEN GROVE

11222 ACACIA PARKWAY

GARDEN GROVE, CALIFORNIA 92840

To: THE HONORABLE MAYOR AND CITY COUNCIL

The undersigned having carefully examined the Plans and Specifications for:
Furnish All Labor, Material and Equipment for On-Call Concrete Construction at
Various Locations for the City of Garden Grove per City standards and
specifications, HEREBY PROPOSE to finish all labor, materials, equipment and
transportation, and do all the work required to complete work in accordance with
the Plans and Specifications for the sum price of:

Option A. (Contractor to perform all required work to City Standards except, City crews will
complete all saw-cutting, removal of concrete and/or asphalt, root pruning, root removal, backfill,
lawn replacement, sprinkler repair, and asphalt street repair adjacent to gutters.)

Approximate
Quantities Anticipated
Items Per Project Description Unit Price Quantity
A. 2,400 Sq ft. Replace sidewalk 25,000
Sqft
2.9 1sqn $224,150
B. 200 Lin. ft. Replace curb & gutter Up to: 8000
Ln.f.
in place (18” wide gutter) 45 fng $ 20,000
C. 100 Lin ft. Replace curb & gutter Up to: 8000
Ln. ft.
in place (24" wide gutter) 49 f1ns $_204 000
D. As required. Replace standard cross Up to: 8000
Sq. ft.
Gutter _‘__,‘_/Sq ft $_ 15,00 >

IFB No S-1281 9
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200 Sq. ft. Replace driveway approach, Up to: 8000
Sq. .
excluding curb & gutter ‘
1%. 194 8 s {11,000
180 Sq. ft. Replace wheelchair ramp Up to:
10,000 Sq. ft,
excluding curb and gutter
(6 thick) 2 ssqnt § 740,000
a7
GRAND TOTAL (OPTION A.) s 1,500,350.°

************#*************#*##**t***#******lll***************#*#**#*##****#****t*#*#*

OPTION B. (Contractor to perform all required work to City Standards, no exceptions)

Items
A.

Approximate
Quantities Anticipated
Per Project Description Unit Price Quantity
2,400 Sq fi. Replace sidewalk 25,000 Sq ft.
in place q.90 /Sqft $_247.500
200 Lin. ft. Replace curb & gutter Up to: 8,000
Ln. ft.
in place (18" wide
gutter) 45 /Lnft s_3L0O, 000
100 Lin. ft Replace curb & gutter Up to: 8,000
Ln. ft.
in place (24" wide
gutter). 4§ /Lnft $_3% . 000
As required Replace standard cross Up to: 8,000
1. Sq. ft.
Gutter \ /Sqft $§ 13L,000
200 Sq. ft. Replace driveway approach Up to: 8,000
excluding curb & gutter Sq. ft.
Iq-gu/sqﬁ I\, 0TUD

1FB No S-1281 10
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F. 180 Sq. ft. Replace wheelchair ramp, Up to: 10,000
excluding curb & gutter. Sq.ft.
(6” thick) .
0,000
Z c\ /Sqft. $ 24
G.  100Lin. Ft. Replace “A” Curb 49 /Laft, Up to 4000
Ln. Ft.
s 180,000
H. As Necessary Over-excavate, remove and
replace existing 26
asphalt per specs - Sq.ft. $_ 25
L As Necessary Place, grade and compact
Crushed aggregate base (CAB)
At over-excavated asphalt areas 250 PerTon § 230
J. As Necessary Catch Basin-Small
Up to 8 feet, 10 jsqr. 5 WTD
K. As Necessary Catch Basin-Large 7 6
Over 8 feet b7 % /Sq Ft b
L. As Necessary Parkway Culvert 205 /Sq Ft. A
o0
GRAND TOTAL (OPTION B,) s 1,715,314,

TOTAL BID AMOUNT
OPTION A-$__ |, 90,350, @

OPTIONB-$_ |, 115,314,

cO
TOTAL BID AMOUNT (PARTS A AND B COMBINED)-$___ 2, 22|, blbH,

Total Bid Amount in Written Words:
Thvet Million, Twi Hundred Twenhi—Owp, Thousaud,

Y Hundred Axty-Fouwr DollerS  aud  zevo Cents

(In the event of an error, the written words will prevalil.)

IFB No S-1281 11
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It is understood and agreed that:

(a) No verbal agreement or conversation with any officer, agent, or employee of CITY, either
before or after the execution of the Agreement, shall affect or modify any of the terms or
obligations of this Proposal,

(b) CITY wiil not be responsible for any errors or omissions on the part of the undersigned in
making up his bid, nor will bidders be released on account of errors.

(c) The undersigned hereby certifles that this Proposal Is genuine and Is not sham or
collusive, or made in the interest or In behalf of any person not herein named, and that the
undersigned has not directly or indirectly induced or solicited any other bidder to put in a
sham bid, or any other person, firm, or corporation to refrain from bidding, and that the
undersigned has not In any manner sought, by collusion, to secure for himself an advantage
over any other bidder.

(d)  The undersigned is licensed in accordance with the laws of the State of California,
Check below where appropriate:
0O Partnership: That are partners, doing business

under the firm name of , and that the co-
partnership makes the accompanying proposal.

X Corporation: That Jose Carvaijal of CT&T Concrete Paving Inc. nave the
accompanying proposal.

0 Individual: That iIs the bidder and makes the
accompanying proposal.

CT&T Concrete Paving Inc.
Company Name

324 S. Diamond Bar Blvd PMB #275
Address

Diamond Bar, CA 91765
City - State - Zip Code

(909)629-8000
Telephone

875627
California Contractors License Number

Jose Carvajal
Bidder's Name (Please Print)

04/09/21
Date

““Authorized Signature

IFB No S-1281 12



City of Gardan Grove

On-Cait Concrete Construction (S-1281}, bidding on 04/12/2021 9 66 AM (PDT)

Line ltems

Discount Terms No Discount

itsm # tem Code Typo

OPTIONA
1
H

itemn Description

Replace Sidewalk

Raplace Curb and Guttar in place (16 wide gutter)

Replace Curb and Gutter in place (24" wide guiter)
Roplace Standard Cross-Guttor as requirod

Replace Driveway Approach excluding curb & guifer
Rapiace Wheelchair Ramp excluding curb & gutter (6° thick)

Repiaco Sidewak in Place

Replace Curb and Gutter i placs {18” wide gutter)

Repiaco Curb and Gutter in place (24” wide gutter}

Replace Standard Cross-Gutler as required

Replace Driveway Approach exciuding curb & guttor

Rapiace Whoeichalr Ramp oxcluding curb & gutter {8° thick)

Raplaca "A” Curb

Qver.Excavate, Remove and Replace Existing Asphali per Spacs as necessary
Place, Grada, and Compact Crushed Aggrogate Basa (CAB) at Over-Excavated Asphalt Areas as necessary
Catch Basin Small-up to 8 foel-as necessary

Catch Basin Larga-as nocessary

Parkway Culvort-as necassary

PlanetBids Inc

ucm

SQFT
INFT
INFT
SQFT
SQFT

SQFT

SQFT
LNFT
INFT
SQFT
SQFT
SQFT
LNFT
SOFT
TON

SQFT
SQFT

SQFT

Qry  Unit Pnco
25000 48 99
8000 §45.00
8000 $48 00
8000 $17.00
8000 $13085
10000 $26 00
25000 $9.00
8000 $4500
8000 $48 00
8000 $17.00
6000 $14.50
10000 §2900
4000 $45.00
1 $25 00

1 $23000

1 $67800

1 867800

1 $20300

Line Total
$1.508,350.00
$224 750 00
$360,000.00
$384.000 00
$136,000 00
$111,600 00
$200,000.00
8171531400
$247.500 00
$380.000.00
$384,000.00
$136,000 00
$116,000.00
$280.000.00
$180.000 00
$2500
§230 00
$678.00
$678 00
§20300

Page2of)
Printed 04/28:2021

Response Comment

Yos
Yes
Yes
Yos
Yos

Yes

Yes
Yas
Yas
Yes
Yos
Yes
Yos
Yes
Yos
Yes
Yes

Yes



City of Garden Grove

n-Cait Concrete Conslruction (5-1281), bitking on 04, 12/2021 9 07 AM (PDT)

Line kem Subtotals

Section Title
OPTION A

OPTION B

Grand Total

Plaretfids Inc.

Page 3¢ 3
Printed 04/28/2021

Line Total
$1,506,350.00

$1.715314 00
$3.221.664.00



